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COUNTY OF TULARE

STATE OF CALIFORNIA

NOTICE TO BIDDERS

Complete, signed, sealed bid proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; COUNTY OF TULARE
PROJECT PLANS FOR CONSTRUCTION OF

AC OVERLAY PROJECT LOCATIONS:
AVENUE 56 — SR43 TO ROAD 96
AVENUE 256 — ROAD 180 TO ROAD 188
MONSON DRIVE - AVENUE 384 TO ROAD 104
D238 - AVENUE 124 TO TEAPOT DOME\AVE.
SUCCESS DRIVE - PARK TO CONNER STREET

o=

will be received at the office of the Clerk of the Board of Supervisors, Administration Building, County
Civic Center, 2800 West Burrel Avenue, Visalia, California, until. 2:00 pm on Wednesday, April 8, 2015,
at which time they will be publicly opened and read at saidi\location.

General work description: The work to be done consists, in general of cold planning the existing
pavement and placing asphalt concrete (AC) over pavement reinforcing fabric including removal of
additional depths of distressed areas as shown on‘the plans. There are various locations throughout
Tulare County that these projects are to=be ‘performed as herein mentioned by the plans, Standard
Specifications or these Special Provisions. Bidders may visit the project site.

This project is off of the Federal Highway System.

These projects are Measure R*projects with an estimated cost of approximately $1,960,000. An additive
bid alternate is also requested withithe bid proposal.

Complete the work within 60 days.

Plans, specifications, and proposal forms for bidding this project can only be obtained at the Resource
Management Agency-Permit Center, 5961 South Mooney Boulevard, Visalia, CA 93277; Telephone (559)
624-7000, office hours 9 AM-4:30 PM, Mon-Thurs (closed Fri.). There is a non-refundable fee of $25.00
per set of documents. An unofficial set of Plans, Specifications, and all pertinent documents are available
for download at the County’s website at the following address:

http://www.tularecounty.ca.gov/rma/index.cfm/public-works/public-works-projects/

FOLLOW THESE INSTRUCTIONS: Remove perforated “Proposal” Section from this Special

Provisions package. Complete all required forms and exhibits and submit unbound/unstapled
originals at the location described above.

To be considered a plan holder and to receive any addendum, bidders must obtain a set of plans,
specifications and proposal forms at the Resource Management Agency, and be listed on the planholders
list. Bidders must be on the planholders list for their bid to be considered responsive. All addendums,
prebid meeting minutes, bid clarifications, plan holders list, and relevant information will be available at
the County’s website as mentioned above. Addendums will also be provided to contractors on the plan
holders list via the information provided by the contractor on the plan holders list. Bid results will be
posted on the County website within two working days of the bid opening.
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Technical questions should be directed in writing to Jimmy Yamakawa, P.E. at the Resource
Management Agency, 5961 S. Mooney Blvd, Visalia CA 93277 or at jyamakaw@co.tulare.ca.us. No
questions shall be accepted within five working days of the bid opening (Questions shall be
received by 5:00pm Wednesday April 1, 2015). All questions and responses will be continuously
posted on the County website.

A prebid meeting will not be held for this project. The bidder awarded the contract may need to
obtain permits, licenses, or enter into agreements to prosecute the work. Bidders are advised that,
unless otherwise stated, the contract price will be full compensation and no additional
compensation will be allowed. If the bidder must obtain permits, licenses, contracts or other
services to prosecute the work, the bidder will pay the cost of those items and no other
compensation will be paid by the County.

Bids are required for the entire work described herein. Each bid proposal shall be accompanied by a
bidder's bond, or by a certified check or cashier's check, in the amount of ten percent (10%) of the
amount bid or the bid will be considered unresponsive.

The County of Tulare affirms that in any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this
invitation.

At the time the bid is awarded, you shall possess a current valid California Class A Contractor's license.

A contractor or subcontractor shall not be qualified to bid onjibe listed in a bid proposal, subject to the
requirements of Section 4104 of the Public Contract Codej or engage in the performance of any contract
for public work, as defined in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5 . It is not a violation of thisisection/for an unregistered contractor to submit a
bid that is authorized by Section 7029.1 of the Businesshand Professions Code or by Section 10164 or
20103.5 of the Public Contract Code, providedithe contractor is registered to perform public work
pursuant to Section 1725.5 at the time the canftract is‘awarded.

This project is subject to compliancegmonitoring and enforcement by the Department of Industrial
Relations.

The successful bidder must providemthe performance bond, payment bond, workers compensation
certificate, and liability insurance, policy required by the Special Provisions and contract. Three million
dollars ($3,000,000) liability‘coverage is required for this project.

Substitution for moneys withheld shall be permitted pursuant to Public Contract Code Section 10263. This
project is subject to State contract nondiscrimination and compliance requirements pursuant to
Government Code, Section 12990.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties,
in which the work is to be done, have been determined by the Director of the California Department of
Industrial Relations. These wages are set forth in the General Prevailing Wage Rates for this project, are
on file with the Clerk of the Board of Supervisors and will be made available to any interested person on
request. Also, the General Prevailing Wage Rates are available from the California Department of
Industrial Relations’ Internet web site at http://www.dir.ca.gov. . Future effective general prevailing wage
rates, which have been predetermined and are on file with the California Department of Industrial
Relations, are referenced, but not printed in the Special Provisions.

The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report bid rigging
activities. Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00
p.m., Eastern time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible bid rigging,
bidder collusion, or other fraudulent activities should use the “hotline” to report these activities. The
“hotline” is part of the DOT’s continuing effort to identify and investigate highway construction contract
fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be respected.
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You shall be responsible for compliance by all subcontractors with Labor Code Section 1776.

All bidders are invited to attend the bid opening. The results of the bid opening will be reported to the
Board of Supervisors at a scheduled meeting. The contract will be awarded in the manner and within the
time periods provided in Section 3 of the Standard Specifications, Department of Transportation of the
State of California, 2010 Edition, as amended by the project Special Provisions, unless the Board of
Supervisors exercises its right to reject any or all bids.

By order of the Board of Supervisors.

JEAN M. ROUSSEAU
County Administrative Officer/
Clerk, Board of Supervisors.

By Original Signed

Deputy

3 Notice to Bidders
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DIVISION | GENERAL PROVISIONS

AAAAAAAAAAAAAAAAAAAAANAAAAANAAAANAAAANAAANAANAAANAN

1 GENERAL

Add to Section 1-1.01:

The work embraced herein must be done under the 2010 Standard Specifications (hereafter referred to
as the "Standard Specifications"), as amended by these Special Provisions, the 2010 Standard Plans
(hereafter referred to as the "Standard Plans"), of the Department of Transportation of the State of
California, the project plans described below, and under the following Special Provisions.

For the purpose of this contract, the following terms or pronouns in place of them, used throughout the
Standard Specifications and these Special Provisions and defined in Section 1, Definitions, of the
Standard Specifications, shall be interpreted as follows:

TERM INTERPRETATION
State, or Department or Department of The Tulare County Board of Supervisors, except
Transportation, or Division of Highways, or when tsedyonly to identify a State Form or
Director, Deputy Director Transportation Document.

Engineering

Deputy Director Transportation Engineering County Administrative Officer
Designee, or District Director

Engineer, Chief Engineer, or State Highway:. Tulare County Director of the Resource

Engineer Management Agency/Director of Transportation,
or designee and authorized agents acting within
the scope of their authority.

County Tulare County Resource Management Agency

The project plans for this project were approved February 24, 2015 and are entitled:

STATE OF CALIFORNIA; COUNTY OF TULARE
PROJECT PLANS FOR CONSTRUCTION OF

AC OVERLAY PROJECT LOCATIONS
AVENUE 56 — SR43 TO ROAD 96
AVENUE 256 — ROAD 180 TO ROAD 188
MONSON DRIVE - AVENUE 384 TO ROAD 104
D238 - AVENUE 124 TO TEAPOT DOME AVE.
SUCCESS DRIVE - PARK TO CONNER STREET

aRwON=

The following documents will be supplied to you with the Notice to Proceed:

1. One complete set of full size (24"x36”) Project Plans
2. One complete set of half size (11”x17”) Project Plans

Section 1 - General 5 Special Provisions



3. Two complete bid books including:
3.1. Notice to Contractors
3.2. Special Provisions
3.3. Technical Specifications
3.4. Proposal
3.5. Contract
4. One Compact Disk (CD) with Adobe PDF versions of full size and half size plans and Special
Provisions, Proposal and Contract.

No additional copies will be provided. Additional bid books, if available, may be purchased at twenty five
dollars ($25) per book.

Replace "holiday" and its definition in Section 1-1.07B with:

holiday: County legal holidays and every Sunday. When a holiday falls on a Sunday, it shall be observed
on the following Monday.

Section 1 - General 6 Special Provisions
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2 BIDDING

Replace Section 2-1.06 with the following:

2-1.06 BID DOCUMENTS

2-1.06A General

Standard Specifications and Standard Plans may be viewed at the Caltrans Web site and may be
purchased at the Publication Distribution Unit.

The Special Provisions Proposal and Contract and project plans may be viewed and at the Resource
Management Agency, 5961 South Mooney Boulevard, Visalia, CA 93277 and at the County’s Web site:

http://www.tularecounty.ca.gov/rma/index.cfm/public-works/public-works-projects/

The Special Provisions Proposal and Contract books may be ordered at the Resource Management
Agency, 5961 South Mooney Boulevard, Visalia, CA 93277.

The Special Provisions Proposal and Contract includes the Notice to Bidders, revised standard
specifications, and special provisions.

2-1.06B Supplemental Project Information
The County makes supplemental information available as specified'in the special provisions.

Logs of test borings are supplemental project information!
If an Information Handout is available you may viewsit at'the County Web site.

If other supplemental project information is available for inspection, you may view it by phoning in a
request. Make your request at least 7 days beforesviewing. Include in your request:

1. Contract number
2. Viewing date
3. Contact information, including telephonesnumber

As-built drawings may not show‘existing dimensions and conditions. Where new construction dimensions
are dependent on existing bridge ‘dimensions, verify the field dimensions and adjust dimensions of the
work to fit existing conditions.

Replace Section 2-1.33A with the following:

2-1.33A General
Complete forms in the Proposal. Submit the forms with your bid.

Replace Section 2-1.34 with the following:

2-1.34 BIDDER'S SECURITY
Submit your bid with one of the following forms of bidder's security equal to at least 10 percent of the bid:

1. Cashier's check
2. Certified check
3. Bidder's bond signed by a surety insurer who is licensed in California

If using a bidder's bond, you must use the form in the Proposal.

Section 2 - Bidding 7 Special Provisions
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3 CONTRACT AWARD AND EXECUTION

Replace all of Section 3 with:

3-1.01 AWARD OF CONTRACT

The County reserves the right to reject any or all proposals, or waive any discrepancy in a proposal. The
decision of the County regarding the amount of a bid, or existence or treatment of a discrepancy in a bid
will be final. The award of the contract, if it is awarded, will be to the lowest responsible bidder whose
proposal complies with all the requirements prescribed. Such award, if made, will be made within 60
days after the opening of proposal. This period may be subject to an extension for such further period as
may be agreed upon in writing between the County and the bidder concerned.

All bids will be compared on the basis of the Engineer’s Estimate of the quantities of work to be done.

The County’s budget for this project is $1,960,000. The lowest bid shall be the lowest total of the bid
prices on the base contract and those additive or deductive items that when taken in order from a
specifically identified list of those items in the solicitation, and added to, or subtracted from, the base
contract, are less than or equal to, a funding amount publicly disclesed by the local agency before the first
bid is opened.

The following failures are not waiveable and will cause a bid to beiconsidered non-responsive:

Failure to sign the bid

Failure to furnish the required bid bond or equivalent

Failure to include a total amount of the bid

Failure to submit a completed addenda certification statement
Failure to be on the planholders list

aorON =

The above list is not inclusive of all,failures that the County will consider non-responsive; however the
County reserves the right to waive other‘types of discrepancies or failures. The County’s decision or
treatment regarding a bid will be final:

The contract must be signed\by the successful bidder and returned together with the contract bonds and
insurance certificates within ten#(10) days, not including Saturday, Sunday or Tulare County legal
holidays, after the bidder has received notice from the Agency that the contract is scheduled for award by
the Board of Supervisors.

Bid Protests must be filed in writing with the Assistant Director — Public Works, Resource Management
Agency, 5961 S. Mooney Boulevard, Visalia, CA 93277 after the bid opening but the day before award of
the contract by the Board of Supervisors. The protestor must file a detailed written statement of the
grounds for the protest at the time the bid protest is made. Upon receipt of a protest, the Assistant
Director — Public Works will inform the protestor in writing of the time and place that the Board of
Supervisors will hear the protest.

3-1.02 BONDS

You must file with the signed contract two bonds, these bonds must be in the amount and for the
purposes specified below. They must be surety bonds and must be issued by corporations duly and
legally licensed to transact business in the State of California. They must be maintained by you, at your
expense, during the entire term of the contract.

A Performance Bond must be furnished in the amount of one hundred percent (100%) of the contract
price and must guarantee faithful performance of the contract and must insure the County during the life

Section 3 — Contract Award and Execution 9 Special Provisions



of the contract and for the term of one (1) year from the date of acceptance of the work against faulty or
improper materials or workmanship that may be discovered during that time.

A Payment Bond must be furnished in the amount of one hundred percent (100%) of the contract price
and must guarantee the payment in full of all claims for labor and material in accordance with the
provisions of Section 3247-3248 of the Civil Code of the State of California. The life of the Payment Bond
must extend to 30 days after notice of completion is recorded.

All bonds required, whether Bid Bonds, Performance, Payment, or other Bonds, must be issued by an
admitted surety insurer. The Bid Bond, Performance Bond, and Payment Bond must be issued by the
same admitted surety insurer. The Payment, Bid and Performance Bonds required by these
specifications will neither be accepted nor approved by the County unless the bonds are in the
form shown in these Special Provisions, and are underwritten by an admitted surety.

An unrevoked attorney-in-fact must accompany the bid certifying an agent to issue the performance bond
and the materials and labor bond.

The County further reserves the right to satisfy itself as to the acceptability of the surety and the form of
bond. The bidder may be required to submit the following documents:

1. The original, or a certified copy, of the unrevoked appointment, power of attorney, bylaws, or other
instrument authorizing the person who executed the bond to do so:

2. A certified copy of the certificate of authority of the insurer issded by the'California Insurance
Commissioner.

3. A certificate from the County Clerk that the certificate of authority has not been surrendered, revoked,
canceled, annulled, or suspended, or in the event that'it has, that renewed authority has been
granted.

4. A financial statement of the assets and liabilitiessof the insurer to the end of the quarter calendar year
prior to 30 days next preceding the date of the‘exeeution of the bond, in the form of an officers'
certificate as defined in Corporations Codes73:

3-1.03 CONTRACTOR LICENSE

For a federal-aid contract, the Contractor must be properly licensed as a contractor from contract award
through Contract acceptance (Pub Cont Code/§ 10164).

For a non-federal-aid contract:

1. The Contractor must be properly licensed as a contractor from bid opening through Contract
acceptance (Bus & Prof Code§ 7028.15)

2. Joint venture bidders must obtain a joint venture license before contract award (Bus & Prof Code §
7029.1)

3. The Contractor will have the required license until the project is completed.

3-1.04 CONTRACT EXECUTION
The successful bidder must sign the Contract form.

Deliver to the Engineer:

1. Signed Contract form (6 signed originals). Each copy of the Contract must be signed by both the
company president or vice president and the company secretary or treasurer with the Contractor’s
license number and Federal Employer Identification Number.

2. The Statutory Performance Bond Pursuant to California Public Contract Code Section 20129 and the
Statutory Payment Bond Pursuant to California Civil Code Sections 3247 through 3252, with either
County Clerks certificates or copies of power of attorney.

3. Certification Concerning Workers’ Compensation Insurance.

Section 3 — Contract Award and Execution 10 Special Provisions



4. Certificate(s) of Insurance in compliance with the requirements of these special provisions including
general liability, automobile and workers’ compensation.

5. Evidence that you possess a current, valid state Contractor’s license required to perform the work
under this Contract. A copy of your license is sufficient.

The Engineer must receive these documents before the 10th business day after the bidder receives the
contract.

The bidder's security may be forfeited for failure to execute the contract within the time specified (Pub
Cont Code §§ 10181, 10182, and 10183).

A copy of the Contract is included in the Special Provisions Proposal and Contract

Section 3 — Contract Award and Execution 11 Special Provisions
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4 SCOPE OF WORK

Add following the last paragraph of Section 4-1.06B:

Except as provided for in Public Contract Code Section 7102, you have no claim for damages or
compensation for any delay or hindrance.

Section 4 — Scope of Work 13 Special Provisions
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5 CONTROL OF WORK

Delete Section 5-1.09 PARTNERING

Add Section 5-1.23B(8)

Contractor shall complete all mainline paving at each location including drives, intersections and shoulder
backing, prior to starting mainline paving at any other location, as directed by the Engineer.

Replace Section 5-1.27E with:
5-1.27E Change Order Bills

Maintain separate records for change order work costs.

Submit change order bills to the Engineer.

Replace Section 5-1.28 with:
5-1.28 UTILITIES

You must make arrangements to obtain electrical power, watémor compressed air or other utilities
required for your operations and you must make and maintain, the \necessary service connections at your
own expense.

Replace Section 5-1.32 with:

5-1.32 AREAS FOR CONTRACTOR'S USE

No area is available within the contract limits for your exclusive use. However, temporary storage of
equipment and materials on County property. may be arranged with the Engineer. Use of work areas and
other County-owned property shall be at'yourewnrisk. The County shall not be held liable for damage to
or loss of materials or equipment located\within these areas.

Remove all equipment, materials, and*fubbish from the work areas and other County-owned property you
occupy and leave the areas in a presentable condition. Comply with Section 4-1.13.

You must secure, at your ownwexpense, areas required for storage of materials and equipment or for
other purposes if sufficient area is not available within the contract limits.

The County does not allow temporary residences within the County right-of-way.
Add to the last sentence of the last paragraph in Section 5-1.38:

or defects in workmanship and materials.

Section 5 - Control of Work 15 Special Provisions
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6 CONTROL OF MATERIALS

Add to Section 6-2.01:

Materials produced by convict labor may not be used on this project.

Section 6 — Control of Material 17 Special Provisions
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7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Add to the second paragraph of Section 7-1.02K(2):
3. Atthe Clerk of the Board of Supervisors
Replace the first sentence of the sixth paragraph of Section 7-1.02K(2) with:

The Contractor and any subcontractor must forfeit to the Department not more than $200 per day or part
of a day for each worker paid less than the prevailing wage rate and pay the worker the difference
between the prevailing wage rate and the rate paid (Labor Code § 1775).

Delete the following from Section 7-1.02K(3):

You may submit certified payroll records electronically to the mailbox address that corresponds to the
district in which the work is located. The districts' electronic mailbox addresses are as shown in the
following table:

Electronic Mailboxes

District | Address

1 district1.payrolls@dotica.gov
2 district2.payrolls@dot.ca:gov
3 district3.payrolls@dot.ca.gov
4 district4.payrolis@dot.ca.gov
5 district5.payrolls@dot.ca.gov
6

7

8

9

district6.payrolls@dot.ca.gov
district7.payrolls@dot.ca.gov
district8.payrolls@dot.ca.gov
district9.payrolls@dot.ca.gov

10 district10.payrolls@dot.ca.gov
11 district11.payrolls@dot.ca.gov
12 district12.payrolls@dot.ca.gov

Before submitting the payroll records electronically, you must complete and sign the Contractor's
Acknowledgement and submit it to the district's electronic mailbox address.

The Department responds with an e-mail containing a Caltrans Internet Certificate to be used for the
electronic submission of payroll records. When you accept the certificate and reply to the e-mail, the
Department is ready to accept your electronic submissions.

Each electronic submission must:

1. Include certified payroll records in a non-modifiable pdf format. No spreadsheets, Microsoft Word
documents, or password-protected documents are accepted.

2. Include a signed Statement of Compliance form with each weekly record.

3. Be received by the Department by close of business on the 15th day of the month for the prior
month's work.

4. Be encrypted before submission.

5. Contain the following information in the subject line:
5.1.  Contract number.
5.2.  Week ending date as W/E mm/dd/yy.

6. Contain 1 contract number and week ending date per submission.

For additional information on electronic submission of certified payroll records, go to the Department's
Labor Compliance Web site.

Section 7 — Legal Rel. & Resp. To Public 19 Special Provisions



Replace Section 7-1.05 with:

7-1.05 INDEMNIFICATION

Hold harmless, defend and indemnify County, its agents, officers and employees from and against any
liability, claims, costs, damages or losses of any kind, including death or injury to any person and/or
damage to property, including County property, arising from, or in connection with, the performance by
Contractor or its agents, officers and employees under this Contract or also referred to as this Agreement.
This indemnification specifically includes any claims that may be made against County by any taxing
authority asserting that an employer-employee relationship exists by reason of this Agreement, any
claims made against the County alleging civil rights violations by you under Government Code sections
12920 et seq. (California Fair Employment and Housing Act) and any fines or penalties imposed on
County for your failure to provide form DE-542, when applicable. This indemnification obligation shall
continue beyond the term or termination of this Agreement as to any acts or omissions occurring under
this Agreement or any extension of this Agreement.

Replace Section 7-1.06 with:

7-1.06 INSURANCE

Prior to approval of this agreement by the County, Contractor shall file with the Clerk of the Board of
Supervisors, evidence of the insurance as set forth below, which outlines the minimum scope,
specifications and limits of insurance required under this Agreementy, Additional insured endorsements
required as outlined below shall not be used to reduce limits available toyCounty as an additional insured
from the Contractor’s full policy limits. Insurance policies shall not be used to limit liability or to limit the
indemnification provisions and requirements of this Agreement or act in any way to reduce the policy
coverage and limits available from the insurer(s). Failuré to maintain or renew coverage, or to provide
evidence of renewal, may be considered a material breach, of this Agreement.

CONTRACTOR shall provide and maintain insurance for the duration of this Agreement against claims for
injuries to persons and damage to property whichimay arise from, or in connection with, performance
under the Agreement by the CONTRACTOR{ his/@agents, representatives, employees and subcontractors,
if applicable.

1. Minimum Scope & Limits of Insurance
1.1. Coverage at least as broad as, Commercial General Liability Insurance of $2,000,000 combined
single limit per occurrence. 1f'the annual aggregate applies it must be $3,000,000 or higher.
Insurance Services Office ‘€ommercial General Liability coverage (occurrence form CG 00 01)
or Insurance Services Office Form (CG 00 09 11 88 Owners and Contractors Protective
Liability Coverage Form'— Coverage for Operations of Designated Contractor).
1.2. Comprehensive Automobile Liability Insurance of $1,000,000 per occurrence for bodily injury
and property damage. If the annual aggregate applies it must be no less than $2,000,000
1.3.  Workers' Compensation Insurance as required by the State of California, with Statutory Limits,
and Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily
injury or disease.
Bid Bond to ensure the successful bidder will undertake the project at the quoted price.
Performance Bond for the full value of the contract.
Payment bond or Labor and Materials Bond to guarantee payment of all work to
subcontractors, suppliers and laborers.
2. Specific Provisions of the Certificate
2.1. If any of the required insurance is written on a claims made form, the retroactive date must be
before the date of the contract or the beginning of the contract work and must be maintained
and evidence of insurance must be provided for at least three (3) years after completion of the
contract work.
2.2. The General Liability and Automobile Liability policies are to be endorsed to contain the
following provisions:

2.21  The County, its officers, agents, officials, employees and volunteers are to be covered as
additional insureds as respects: liability arising out of work or operations performed by or
on behalf of the Contractor; or automobiles owned, leased, hired or borrowed by the
CONTRACTOR.

—_— ) -
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2.2.2  For any claims related to this project, the CONTRACTOR’s insurance coverage
shall be primary insurance as respects the COUNTY, its officers, agents,
officials, employees and volunteers. Any insurance or self-insurance maintained
by the COUNTY, its officers, agents, officials, employees or volunteers shall be
excess of the CONTRACTOR’s insurance and shall not contribute with it.

2.2.3 Each insurance policy required by this agreement shall be endorsed to state that
coverage shall not be canceled by either party, except after thirty (30) days prior
written notice has been provided to the County.

2.3. The Workers’ Compensation policy shall be endorsed with a waiver of subrogation in favor of
the County for all work performed by the CONTRACTOR, its employees, agents and
subcontractors:

2.3.1  Waiver of Subrogation. The workers’ compensation policy shall be endorsed with a
waiver of subrogation in favor of the COUNTY for all work performed by the
CONTRACTOR, its employees, agents and subcontractors. CONTRACTOR waives all
rights against the COUNTY and its officers, agents, employees and volunteers for
recovery of damages to the extent these damages are covered by the workers
compensation and employers liability.

3. Deductibles and Self-Insured Retentions

3.1. The COUNTY Risk Manager must approve any deductible or self-insured retention that

exceeds $100,000.
4. Acceptability of Insurance

4.1. Insurance must be placed with insurers with a current rating,given by A.M. Best and Company
of no less than A(-):VIl and a Standard & Poor’s Ratifig.(if rated) of at least BBB and from a
company approved by the Department of Insurance to, conduct business in California. Any
waiver of these standards is subject to approval by the County Risk Manager.

5. Verification of Coverage

5.1. Prior to approval of this Agreement by the, COUNTY, the CONTRACTOR shall file with the
submitting department, certificates of insuranee with original endorsements effecting coverage
and a copy of the declarations pagedfromy theypolicy in effect in a form acceptable to the
COUNTY. Endorsements must be signediby persons authorized to bind coverage on behalf of
the insurer. The COUNTY resérves the’ right to require certified copies of all required
insurance policies at any time.
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8 PROSECUTION AND PROGRESS

Add to Section 8-1.01:

You must procure all permits, licenses, contracts and other services needed to prosecute the work. You
must pay for all permits, licenses, contracts and other services. Payment is included in the contract price
and no additional compensation will be allowed.

The number of working days allowed for completion of the work shall be set forth in Section 8-1.05 of the
Standard Specifications as modified by Article Xlll of the Contract. In the case of a conflict between the
Standard Specifications and the Contract, the Contract shall prevail.

The sum to be paid as liquidated damages shall be set forth in section 8-1.10 of the Standard
Specifications as modified by Article XllII of the Contract.

Add to Section 8-1.02:

Any time the Engineer requests a practicable progress schedule in writing, submit the updated schedule
within 10 working days of the Engineer's written request.

The number of working days in Article XlII of the Contract_ are for the work of the Base Bid. The number
of working days will be increased for the Additive Bid Alternate, if awarded, according to the following
schedule:

Additive Bid Alternate: #10 werking days
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9 PAYMENT

Replace the twelfth paragraph beginning with “For these payments, interest starts to accrue...” in
Section 9-1.03 with:

For these payments, interest starts to accrue 30 days after the Engineer receives acceptance from you of
the progress payment amount determined by the Engineer. Acceptance of the progress payment may be
in the form of an invoice matching the progress payment amount or a letter indicating that you accept the
amount of the progress payment.

Replace the last paragraph of Section 9-1.03 with:

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code §§
10262 and 10262.5.

Add the following to Section 9-1.16A with:

9-1.16A General

Submit an invoice matching the progress payment amount or a signed letter indicating that you accept the
progress payment amount. The Engineer does not processsa progress payment without the matching
invoice or the progress payment acceptance letter.

Replace Section 9-1.17D(1) with:

9-1.17D(1) General

If you accept the proposed final estimate or do not'submit a claim statement within 30 days of receiving
the estimate, the Engineer furnishes the final'estimate'to you and the County pays the amount due within
90 days. This final estimate and paymentuis conclusive except as specified in sections 5-1.27, 6-3.06,
and 9-1.21.

If you submit a claim statement withina30"days of receiving the Engineer’s proposed final estimate, the
Engineer furnishes a semifinal estimate*torthe Contractor and the Department pays the amount due within
90 days. The semifinal estimate, isyconclusive as to the amount of work completed and the amount
payable except as affected by.the claims or as specified in sections 5-1.27, 6-3.06, and 9-1.21.
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DIVISION I GENERAL CONSTRUCTION

12 TEMPORARY TRAFFIC CONTROL

Add following to Section 12-1.01:

Submit a traffic control plan for acceptance by the Engineer. The traffic control plan shall depict the traffic
control devices to be used and their location and shall be prepared by a licensed Traffic Engineer or Civil
Engineer. Payment for the traffic control plan is included in the traffic control system.

Replace section 12-1.03 with:
You are required to pay for the cost of furnishing all flaggers, including transporting flaggers and
furnishing stands and towers for flaggers to provide for the passage of traffic through the work as
specified in sections 7-1.03 and 7-1.04.
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13 WATER POLLUTION CONTROL
Add following the last paragraph of Section 13-4.03C(1):

Before any materials are stockpiled or equipment parked / stored outside of the right of way, you must
first obtain written authorization from the property owner whose property the materials are to be
stockpiled or equipment parked/stored. You must file with the Engineer said authority or a certified copy
thereof together with a written release from the property owner absolving the County of Tulare from any
and all responsibility in connection with the stockpiling of materials or parking/storage of equipment on
said property. Before any material is stockpiled or equipment parked/stored, you must obtain written
permission from the Engineer to stockpile materials or park/store equipment at the location designated in
said authorization.

Failure to provide written authorization shall result in the withholding of all funds due to you until said
authorization is received by the County.

Obtain all permits required by all applicable regulatory agencies and comply with all applicable codes,
regulations and zoning ordinances prior to establishing a storage yard for materials and/or equipment.

Provide copies of all permits acquired to the Engineer.
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14 ENVIRONMENTAL STEWARDSHIP

Add following the last paragraph of Section 14-1.01:

You must comply with all applicable requirements and provisions of the environmental document(s) and
the permits obtained for this project.

A delay to the controlling operation due to environmental requirements will be considered a temporary
suspension of work under Section 8-1.06. No contract adjustment or additional compensation will be
made for delays caused by environmental requirements. The days on which the suspension is in effect
shall not be considered working days as defined in Section 8-1.06B.

Replace Section 14-10.03 with:

14-10.03 Recycling and Diversion of Construction and Demolition Debris

You must comply with Article 10 of the Tulare County Ordinance Code Chapter 3, Part 1V, “Recycling and
Diversion of Construction and Demolition Debris,” which requires you, tofecycle 100% of inert solids
(asphalt, concrete, rock, stone, brick, sand, soil and fines) and$60% by weight of the remaining
construction and demolition material generated by the work. ‘Submit the required Pre-Plan portion of the
Construction and Demolition Waste Recycling and Reuse®Planyafter the award of the contract to the
Engineer with the contract documents identifying the material, type, hauler, disposal location and the
percentage of material to be reused or recycled. Ther&is no filing fees required for this submission of this
plan. A copy of the Ordinance, the form for the Construction and Demolition Waste Recycling and Reuse
Plan and other information may be found at:

http://www.co.tulare.ca.us/government/solid_waste/construction_n_demolition/default.asp

Submit to the Engineer the required Final Report of the Construction and Demolition Waste Recycling
and Reuse Plan prior to the Engineer's,aceeptance of the work.

Full compensation for all labor, teolsy, equipment and reporting requirements required for compliance with
the Recycling and Diversion, of Construction and Demolition Debris Ordinance shall be considered as
included in the items of worky,generating this debris and no additional compensation will be allowed
therefor.

Replace Section 14-11.02A with:

14-11.02A Removal of Asbestos and Hazardous Substances

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the
specifications and you encounter materials you reasonably believe to be asbestos or a hazardous
substance as defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous
substance has not been rendered harmless, you may continue work in unaffected areas reasonably
believed to be safe. You must immediately cease work in the affected area and report the condition to
the Engineer in writing.

If required, removal of asbestos or hazardous substances including additional exploratory work to identify
and determine the extent of the asbestos or hazardous substance will be performed by separate contract
and all work shall conformance with Section 25914.1 of the Health and Safety Code.

If delay of work in the area delays the current controlling operation, the delay will be considered a right of
way delay and you will be compensated for the delay in conformance with the provisions in Section
8-1.07.
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Replace Section 14-12.02 with:

14-12.02 PERMITS AND LICENSES
Comply with Section 5-1.20B.

Comply with the requirements of the permits acquired by the County for this project located elsewhere in
these special provisions.

You must comply with all applicable San Joaquin Valley Unified Air Pollution Control District (SJVAPCD)
regulations and requirements.

Obtain a Demolition Permit Release from SJVAPCD. Nothing herein or elsewhere within these special
provisions shall be construed as limiting your responsibility for complying with all applicable rules and
regulations. You are responsible for payment of all the fees required to obtain the Demolition Permit
Release.

Comply with Section 7-1.02, Section 7-1.07, Section 14-9.02 and Section 14-9.03.
For projects that will result in land disturbance of greater than one acre file the Notice of Intent and pay
the appropriate fee as required by the terms of General Permit No. CSA000002, for the discharge of

storm water associated with construction activity.

Payment for conforming to the requirements in these permits shallbe’eensidered as included in the prices
paid for the various contract items of work and no additional cOmpensation will be allowed therefor.
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15 EXISTING FACILITIES

Add to Section 15-2.02B(1):

Removed pavement from cold planning shall be salvaged per Section 15-2.03A(2)(b) or to be reused as
per plan as Class 3 Aggregate Base if conforming to Section 26-1.02C.

Replace section 15-2.03A(2)(b) with:

15-2.03A(2)(b) Tulare County Salvage Location
A minimum of 2 business days before hauling salvaged material to the Tulare County salvage storage
location, notify:

1. Resident Engineer

For cold planning operations and other operations of removing asphalt pavement material, the County
salvage storage location is:

Delivery Site Location
Rankin Pit Avenue 200, 1/3 mile west'offRoad 140
Exxon Pit Avenue 56, 2 mile.westof'Road 120

Avenue 368 Pit (Chrisman) Avenue 368, 1 mile west of'Road 124 (SR 63)
Avenue 112 Pit (Galasso) Avenue 112, 1¢mile west of SR 65

Section 15 — Existing Facilities 33 Special Provisions



Section 15 — Existing Facilities 34 Special Provisions



AAAAAAAAAAAAAAAAAAANAAAAAAANAANAANAAAAAAAAAAAAAAANAAANAN

DIVISION Il GRADING
19 EARTHWORK

Add to section 19-1.01A:

Earthwork activities include developing a water supply, and finishing the roadway. Comply with sections
17-2, and 22.

DELETE Section 19-9.02 MATERIALS,
Item 5. Reclaimed processed asphalt concrete, PCC. LCB, or CTB

Add to Section 19-9.02A:

Shoulder backing shall be graded and rolled to obtain a smooth surface and a relative compaction of 90%
for the complete depth of the material worked. The top 0.25 feot (3”)'of shoulder backing shall conform to
Section19-9.02 Materials or imported borrow or existing native material present within the county right of
way and the edge of paved roadway if material conforms o Sectior19-9.02.

Shoulder backing will be measured by the station alongeach=edge of surfacing where shoulder backing is
constructed. A station shall be considered 100 feet. The length of shoulder backing to be paid for will be
determined from actual measurement, or calculated from centerline stationing or post mileage as
determined by the Engineer.

The shoulder back shall be graded at @ maximum of 4:1 and the final grade to be determined by the
Engineer for existing conditions, road.travel recovery and emergency parking.
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DIVISION IV SUBBASES AND BASES

26 AGGREGATE BASES

Replace the second paragraph in section 26-1.03D with:
The finish AB surface must not vary more than 0.05 foot from the grade established.
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DIVISION V SURFACING AND PAVEMENTS

39 HOT MIX ASPHALT

Add to section 39-1.01A:
Produce and place HMA Type A under the Standard construction process.

Add to section 39-1.02C:
Asphalt binder used in HMA Type A must be PG Grade 64-10.

Add to section 39-1.02E:
Aggregate used in HMA Type A must comply with the 3/4-inch HMA Types A and B gradation.
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DIVISION VIII MISCELLANEOUS CONSTRUCTION

81 MONUMENTS

Replace 2nd sentence from Section 81-1.02 with:

Contractor furnishes survey marker disk which shall be 2 inch diameter bronze marker with “X” in the
center of the top cap. Survey marker shall be a Berntsen model CD2B or approved equivalent.

Add to Section 81-1.03:

Prior to the time of any construction, survey monuments in the construction area shall have corner record
or record of survey filed with the County Surveyor. The monumentssshall be located and referenced by or
under the direction of a licensed land surveyor or licensedvcivil,engineer legally authorized to practice
land surveying.

Any disturbed, destroyed, damaged, covered or otherwise obliterated survey monuments shall be
reestablished, reset or relocated in the original,oryssame horizontal location. The reestablished or reset
survey monument marker shall be stamped with“L.S. (Land Surveyor) or R.C.E. (Registered Civil
Engineer) number and a corner record or record of survey be filed with the County Surveyor prior to the
recording of a certificate of completion fof the'project.
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DIVISION X MATERIALS
88 GEOSYNTHETICS

Add to Section 88-1.01A:

Filter fabric for crushed gravel must conform to the requirements for Class 8 rock slope protection per
Section 88-1.021.

Replace “Not Used” in Section 88-1.04 with the following:

The cost for filter fabric for crushed gravel,
including furnishing the resources and activities required to completetthe work, is included in the cost for

3/4” Crushed Gravel, and no additional compensation will be allowed therefor.
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REVISED STANDARD SPECIFICATIONS
DATED 04-19-13

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that
describes a revision, the date on the right above the clause is the publication date of the revision. For a
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause,
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section.
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section
is the publication date of the paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

DIVISION | GENERAL PROVISIONS

1 GENERAL
04-19-43
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the4thyparagraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.

Add to the 1st table in section 1-1.06:

04-19-13
LCS Department's lane closure system
POC pedestrian overcrossing
QSD qualified SWPPP developer
QSsP qualified SWPPP practitioner
TRO time-related overhead
WPC water pollution control
06-20-12
Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.
10-19-12
Delete "Contract completion date" and its definition in section 1-1.07B.
10-19-12

Delete "critical delay" and its definition in section 1-1.07B.
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Replace "day" and its definition in section 1-1.07B with:
10-19-12

day: 24 consecutive hours running from midnight to midnight; calendar day.

business day: Day on the calendar except a Saturday and a holiday.

working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period

except:

2.1. Saturday and holiday.

2.2.  Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to
any of the following:

2.2.1. Adverse weather-related conditions.
2.2.2.  Maintaining traffic under the Contract.
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both
parties.
2.2.4. Unanticipated event not caused by either party such as:
2.2.4.1. Actof God.
2.2.4.2. Actof a public enemy.
2.2.4.3. Epidemic.
224.4. Fire.
2.24.5. Flood.
2.2.4.6. Governor-declared state of emergency:
2.24.7. Landslide.
2.2.4.8. Quarantine restriction.
2.2.5. Issue involving a third party, including:
2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.
2.2.5.3. Freight embargo.
2.2.5.4. Jurisdictional requirement ofia law enforcement agency.
2.2.5.5. Workforce labor disputé of a utility or nonhighway facility owner resulting in
a nonhighway facility rearrangement not described and not solely for the
Contractor's convénience. Rearrangement of a nonhighway facility includes
installation] relocation, alteration, or removal of the facility.

2.3. Day during a concurrent delay.

original working days:

3.1.  Working days to complete*the:work shown on the Notice to Bidders for a non—cost plus time
based bid.

3.2.  Working days bid‘to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working

days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:
10-19-12

work

Replace "excusable delay" and its definition in section 1-1.07B with:
10-19-12

delay: Event that extends the completion of an activity.

1.

excusable delay: Delay caused by the Department and not reasonably foreseeable when the work

began such as:

1.1.  Change in the work

1.2.  Department action that is not part of the Contract

1.3.  Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified
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1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience

1.5. Department's failure to obtain timely access to the right-of-way

1.6. Department's failure to review a submittal or provide notification in the time specified

2. critical delay: Excusable delay that extends the scheduled completion date
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either
partially or entirely:
3.1.  Critical delay
3.2. Delay to a controlling activity caused by you
3.3.  Non-—working day
Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with:
10-19-12
work
Add to section 1-1.07B:
10-19-12
Contract time: Number of original working days as adjusted by any time adjustment.
06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise/as defined in 49 CFR 26.5.

Replace "PO BOX 911" in the District 3 mailing address, invthe table in section 1-1.08 with:

04-20-12
703 B ST
Add to the tablein section 1-1.11:
01-20-12
Office Engineer—All | http://www.dot.c -- --
Projects Currently a.gov/hg/escloel.
Advertised weekly ads/all,
advertised.php
AAAARNAAAAAAAAAAAAAAAAAAAAAAANAAAAAAAAAANAAAN
2 BIDDING
10-19-12
Replace the 3rd paragraph of section 2-1.06B with:
01-20-12

If an Information Handout or cross sections are available:

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer—All
Projects Currently Advertised Web site
2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address

01-20-12
Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B.
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Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B:
04-20-12
they

06-20-12
Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises” in the heading of
section 2-1.12B.

06-20-12
Delete U in UDBE at each occurrence in section 2-1.12B.

Replace the 2nd paragraph of section 2-1.12B(1) with:
06-20-12
To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs.

06-20-12
Delete the 3rd paragraph of section 2-1.12B(1):

Replace the 7th paragraph of section 2-1.12B(1) with:
06-20-12
All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.

Replace "offered” at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1412B(3) with:

06-20-12
provided
01-20-12
Delete,the 2nd paragraph of section 2-1.33A.
Replace the 3rd paragraph of section 2-1.33A with:
01-20-12
Do not fax submittals. All submittals must be included with your bid. Failure to do so results in a
nonresponsive bid.
Add to section 2-1.33C:
10-19-12

On the Subcontractor List, you must submit each subcontracted bid item number and corresponding
percentage with your bid. Failure to do so results in a nonresponsive bid.

Replace the paragraph in section 2-1.35 with:
01-20-12
Submit proof of each required SSPC QP certification with your bid or emailing the contact person on the
Notice to Bidders before 4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a
nonresponsive bid.
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3 CONTRACT AWARD AND EXECUTION
10-19-12
Add to the end of section 3-1.04:
10-19-12
You may request to extend the award period by emailing a request to the contact person on the Notice to
Bidders before 4:00 p.m. on the last day of the award period. If you do not make this request, after the
specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:
10-19-12
Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department.

Replace section 3-1.13 with:
07-27-12
3-1.13 FORM FHWA-1273
For a federal-aid contract, form FHWA-1273 is included withsthe €ontract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.

Add to item 1 in the list.in the 2nd paragraph of section 3-1.18:

07-27-12

, including the attached form FHWA-1273
10-19-12

Delete item4 of the 2nd paragraph of section 3-1.18.
AAAAAAAAAANAAAANAAAANAAAAAAAAAANAAANAAAANAANAANAANAN
5 CONTROL OF WORK
10-19-12
Add between "million™ and ", professionally” in the 3rd paragraph of section 5-1.09A:

10-19-12

and 100 or more working days

Add to the list in the 4th paragraph of section 5-1.09A:

10-19-12

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A:

10-19-12

, including VECPs
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Replace the 1st paragraph of section 5-1.09C with:
10-19-12
For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills
development is required.

10-19-12
Delete the 2nd paragraph of section 5-1.09C.
Replace "at least 2 representatives” in the 5th paragraph of section 5-1.09C with:
10-19-12
field supervisory personnel
Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with:
06-20-12

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date.

Replace "90" in the last sentence of the 7th paragraph ‘of section 5-1.13B(1) with:
06-20-12

30

Replace "Underutilized" in "UnderutilizedDisadvantaged Business Enterprises” in the heading of
section 5-1.13B(2) with:

06-20-12
Performance of
06-20-12
Delete U in UDBE at each occurrence in section 5-1.13B(2).
Replace the 3rd paragraph of section 5-1.13B(2) with:
06-20-12

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
obtain materials from other sources without authorization from the Department.

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with:
06-20-12
6. Listed DBE is ineligible to work on the project because of suspension or debarment.

Add to the list in the 4th paragraph of section 5-1.13B(2):
06-20-12
Listed DBE voluntarily withdraws with written notice from the Contract.
Listed DBE is ineligible to receive credit for the type of work required.
0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.
11. Department determines other documented good cause.

S0
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Add between the 4th and 5th paragraphs of section 5-1.13B(2):
07-20-12
Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons
why the use of other forces or sources of materials should not occur. Your request to use other forces or
material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request

Add between "terminated” and ", you" in the 5th paragraph of section 5-1.13B(2):

07-20-12
or substituted
Replace "Contract” in item 1 in the list in the 5th paragraph of section 5-1.13C with:
10-19-12
work
Replace "Reserved" in section 5-1.20C with:
10-19-12

If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handoutin the document titled "Railroad Relations and
Insurance Requirements." Comply with the requirements in the document.

Add between the 2nd and 3rd paragraphs of section 5-1.23A:

10-19-12
Submit action and informationahsubmittals to the Engineer.
Add to section 5-1.36C:
07-20-12
If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.
Prevent material, equipment, and debris from falling onto railroad property.
Add between the 1st and 2nd paragraphs of section 5-1.37A:
10-19-12

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it.
Notify the Engineer at least 3 days before removing the lock.

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with:
10-19-12
Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to
Bidders.
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Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with:

10-19-12
original working days
AAAAAAAAAAAAAAAAAAAAAAAAAAAANAAAAAAAAAANAANAN
6 CONTROL OF MATERIALS
04-19-13
Replace section 6-2.05C with:
04-19-13

6-2.05C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid
or $2,500, materials produced outside the United States may be used if authorized

Furnish steel and iron materials to be incorporated into the work with €ertificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and_ifon were melted and
manufactured.

All melting and manufacturing processes for these materialspincluding an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

AAAAAAAAAANAANRNNAAANAAAANAAAAANAAAANAAAAANAAAAANAAAN

7 LEGAL RELATIONS,AND RESPONSIBILITY TO THE PUBLIC
07-27-12
Replace *20 days" in the 14th paragraph of section 7-1.04 with:

09-16-11
25 days
Replace "90 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
125 days
Add between the 18th and 19th paragraphs of section 7-1.04:
09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.
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Replace the 2nd paragraph of section 7-1.11A with:
07-27-12

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
Il refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices
are required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273
clause shown in the following table as having the same meaning as the corresponding Department
clause:

FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section

Training and In the event a special provision for training is provided | If section 7-1.11D applies,

Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this
superseded as indicated in the special provision. subparagraph.

Records and If on-the-job training is being required by special If the Contract requires on-the-

Reports provision, the contractor will be required to collect and | job training, collect and report
report training data. training data.

AAAAAAAAAAAAAAANAAAAANAAANAAAAANAAAAANNAAANAANAN

8 PROSECUTION AND PROGRESS

10-19412
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with:
10-19-12
original working days

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with:

10-19-12
original working days
04-20-12
Delete the 4th paragraph of section 8-1.02C(1).
Replace "Contract” in the 9th paragraph of section 8-1.02C(1) with:
10-19-12
work
Replace the 1st paragraph of section 8-1.02C(3)(a) with:
04-20-12
Submit a description of your proposed schedule software for authorization.
04-20-12
Delete the last paragraph of section 8-1.02C(3)(a).
Replace section 8-1.02C(3)(b) with:
10-19-12

8-1.02C(3)(b) Reserved
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04-20-12
Delete the 3rd paragraph of section 8-1.02C(5).

Replace "Contract" in the last paragraph of section 8-1.02C(5) with:

10-19-12
original
Replace "working days" in the 1st paragraph of section 8-1.02D(1) with:
10-19-12
original working days
Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with:
01-20-12
8-1.02C(1)
Replace "Contract” in the 3rd paragraph of section\8-1.02D(2) with:
10-19-12
work
Replace "Contract"” in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with:
10-19-12
work
Replace "Contract completion” in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
work completion
Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
original working days
04-20-12
Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10).
Replace the last paragraph of section 8-1.04B with:
10-19-12

The Department does not adjust time for starting before receiving notice of Contract approval.

Replace the 1st paragraph of section 8-1.05 with:
10-19-12
Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you
start job site activities, whichever occurs first.

Replace the 2nd paragraph of section 8-1.05 with:
10-19-12
Complete the work within the Contract time.

54 Revised Standard Specifications



10-19-12
Delete "unless the Contract is suspended for reasons unrelated to your performance” in the 4th
paragraph of section 8-1.05.

Replace the headings and paragraphs in section 8-1.06 with:
10-19-12
The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide
for public safety and a smooth and unobstructed passageway through the work zone during the
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account
work. The Department makes a time adjustment for the suspension due to a critical delay.

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2)
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a
smooth and unobstructed passageway through the work during the suspension and deduct the cost from
payments. The Department does not make a time adjustment for the suspension.

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered.

Replace the 1st sentence in the 1st paragraph ofisection 8-1.07B with:
10-19-12
For a critical delay, the Department may make a time adjustment.

Add to the end.of section 8-1.07C:
10-19-12
The Department does not make a payment adjustment for overhead incurred during non—working days
that extend the Contract into an additional construction season.

Replace the1stparagraph of section 8-1.07C with:

10-19-12
For an excusable delay that affects your costs, the Department may make a payment adjustment.
Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with:

08-05-11

8-1.10B and 8-1.10C

Replace section 8-1.10D with:

10-19-12

8-1.10D Reserved

AAAAAAAAAANAAAAAAAAAAAANAAAAANAAANAAAAANAAAAANAAAN
9 PAYMENT
01-18-13
Replace item 1 in the 3rd paragraph of section 9-1.03 with:

01-18-13

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of
measure shown for that bid item
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Replace "in" in the 3rd paragraph of section 9-1.04A with:
10-19-12
for

Add to the end of section 9-1.04A:
10-19-12
For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are
those shown in the following table instead of those specified in sections 9-1.04B-D:

Cost Percent markup
Labor 30
Materials 10
Equipment rental 10

04-20-12
Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A.

Replace the formula in section 9-1.07B(2) with:
04-20-12
Qh = HMATT x Xa

Replace "weight of dry aggregate” in the definition of the variable Xa in section 9-1.07B(2) with:
04-20-12
total weight of HMA

Replace the formula in section 9-1.07B(3) with:
04-20-12
Qrh = RHMATT x 0.80 x Xarb

Replace "weight of dry aggregate” in the definition of the variable Xarb in section 9-1.07B(3) with:

04-20-12
total weight of rubberized HMA
Replace the heading of section 9-1.07B(4) with:
04-20-12
Hot Mix Asphalt with Modified Asphalt Binder
Add between "in" and "modified" in the introductory clause of section 9-1.07B(4):
04-20-12
HMA with
Replace the formula in section 9-1.07B(4) with:
04-20-12

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab
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Replace "weight of dry aggregate™ in the definition of the variable Xmab in section 9-1.07B(4) with:
04-20-12
total weight of HMA

Replace the formula in section 9-1.07B(5) with:
04-20-12
Qrap = HMATT x Xaa

Replace "weight of dry aggregate” in the definitions of the variables Xaa and Xtain section 9-
1.07B(5) with:

04-20-12
total weight of HMA
Add after the variable definitions in section 9-1.07B(9):
04-20-12
The quantity of extender oil is included in the quantity of asphailt.
Replace the headings and paragraphs,inisection 9-1.11 with:
10-19-12

9-1.11A General

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for
time-related overhead is included, you must exclude the time-related overhead from every other bid item
price.

9-1.11B Payment Quantity
The TRO quantity does not include the number of working days to complete plant establishment work.

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the
following conversions:

1. LS unit of measure is replaced'with WDAY
2. Lump sum quantity is replaced'with the number of working days bid
3. Lump sum unit price is replaced with the item total divided by the number of working days bid

9-1.11C Payment Inclusions

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the
time required to complete the work.

The field office overhead includes time-related expenses associated with the normal and recurring
construction activities not directly attributed to the work, including:

1. Salaries, benefits, and equipment costs of:
1.1.  Project managers

1.2. General superintendents

1.3. Field office managers

1.4. Field office staff assigned to the project
Rent

Utilities

Maintenance

Security

Supplies

Office equipment costs for the project's field office

Noo~WN
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The home-office overhead includes the fixed general and administrative expenses for operating your
business, including:

General administration

Insurance

Personnel and subcontract administration
Purchasing

Accounting

Project engineering and estimating

DA ON =

Payment for the TRO bid item does not include payment for:

1. The home-office overhead expenses specifically related to:
1.1.  Your other contracts or other businesses
1.2.  Equipment coordination
1.3. Material deliveries
1.4. Consultant and legal fees

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges
incurred once during the Contract

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or
multiple calendar requirements

4. Additional overhead involved in performing additional work that issnot a controlling activity

5. Overhead costs incurred by your subcontractors of any tier or suppliers

9-1.11D Payment Schedule

For progress payments, the total work completed for the TRO'bid‘item is the number of working days
shown for the pay period on the Weekly Statement of Working Days.

For progress payments, the Department pays a unit‘priceiequal to the lesser of the following amounts:

1. Price per working day as bid or as converted under section 9-1.11B.
2. 20 percent of the total bid divided by the iumber of original working days

For a contract without plant establishment work, the Department pays you the balance due of the TRO
item total as specified in section 9-1.47B.

For a contract with plant establishmentwork, the Department pays you the balance due of the TRO item
total in the 1st progress paymentiafter all non—plant establishment work is completed.

9-1.11E Payment Adjustments
The 3rd paragraph of section 9-1.17C does not apply.

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as
specified in section 9-1.11E.

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below.

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b).

Within 20 days of the Engineer's request, make your financial records available for an audit by the State
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO
described is subject to the Engineer's authorization.

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown
on the Bid Item List or as converted under section 9-1.11B.

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is
determined under section 9-1.05.
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10-19-12
Delete "revised Contract” in item 1 of the 1st paragraph of section 9-1.16E(2).

Replace "2014" in the 1st paragraph of section 9-1.16F with:

10-19-12
2020

Replace the 2nd paragraph of section 9-1.17C with:
10-19-12
Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or
hand delivered before the 31st day after receiving the proposed final estimate.

Add between "the" and "final estimate” in the 1st sentence in the 3rd paragraph of section 9-
1.17C:
10-19-12
proposed

AAAAAAAAAAAAAAAAANAAAANAAAAANAAAANAANAAAANAANAANAANANAAARNAARNAAAAANAAAAAAANANAAN

DIVISION Il GENERAL CONSTRUCTION

10 GENERAL
04-19-13
Replace the headings and paragraphs in section 10 with:

04-19-13
10-1 GENERAL

10-1.01 GENERAL
Section 10 includes general specifications’for general construction work.

10-1.02 WORK SEQUENCING

Before obliterating any traffic stripeés, pavement markings, and pavement markers to be replaced at the
same location, reference the stripes, markings, and markers. Include limits and transitions with control
points to reestablish the new stripes, markings, and markers.

10-1.03 TIME CONSTRAINTS

Reserved

10-1.04 TRAINING AND MEETINGS
Training and meetings are held at times and locations you and the Engineer agree to.

10-1.05-10-1.10 RESERVED
10-2 SUSTAINABLE DESIGN REQUIREMENTS
10-2.01 GENERAL
10-2.01A General
Reserved
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10-2.01B-10-2.01H Reserved
10-2.02 CALGREEN TIER1
10-2.02A-10-2.02H Reserved
10-2.03 LEED
10-2.03A-10-2.03H Reserved
10-3—10-5 RESERVED

10-6 JOB SITE WATER CONTROL
10-6.01 GENERAL
Section 10-6 includes specifications for controlling water to provide a dry working area at the job site.

10-6.02 WATER-FILLED COFFERDAM
Reserved

10-6.03-10-6.10 RESERVED
10-7-10-20 RESERVED

AAAAAAAAAAAAAAAAAAAAAAAAANAAANAAANAAAANAAAN

12 TEMPORARY TRAFFIC\CONTROL
04-19-13
Replace the 1st paragraph of section 12-3.01A(4) with:
10-19-12
Category 2 temporary traffic control devices mustde on FHWA's list of acceptable, crashworthy Category
2 hardware for work zones. This list is availablefon FHWA's Safety Program Web site.

Replace "project" in the 4th paragraph of section 12-3.02C with:

10-19-12
work
Add after "Display™in.tem 4 in the list in the 2nd paragraph of section 12-3.03B:
04-19-13
or Alternating Diamond
Replace "project" in the 3rd paragraph of section 12-3.07C with:
10-19-12
work
Replace the 3rd through 5th paragraphs of section 12-4.03 with:
04-19-13

Submit closure schedules using the Department's Internet-based LCS program to show the locations and
times of the proposed closures.

The Department provides LCS training. Request LCS training at least 30 days before submitting the 1st
lane closure request. The Department provides the training within 15 days after your request. The training
may be web based.

Except for web-based training, the training is held at a time and location you and the Engineer agree to.
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For web-based training, the Engineer provides you the website address to access the training.

Within 5 business days after completion of the training, the Department provides LCS accounts and user
identifications to your assigned representatives.

Each representative must maintain a unique password and current user information in the LCS.

You will be notified through LCS of unauthorized closures or closures that require coordination with other
parties as a condition for authorization.

Submit closure schedule amendments using LCS, including adding additional closures, by noon at least 3
business days before a planned closure. Authorization of amendments will be at the discretion of the
Engineer.

Cancel closure requests using LCS at least 48 hours before the time of the closure.

Add between the 7th and 8th paragraphs of section 12-4.03:
10-19-12
The contingency plan must identify the operations, equipment, processes, and materials that may fail and
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs.
If the additional or alternate equipment, materials, or workers are not‘on site, specify their location, the
method for mobilizing these items, and the required time to complete mobilization.

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations
from that specified in the contingency plan may be required:

Provide a general time-scaled logic diagram displayingithexmajor activities and sequence of planned
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical
event when the contingency plan will be activatedt

Submit any revisions to the contingency plandor ah operation at least 3 business days before starting that
operation. Do not close any lanes until theseentingency plan has been authorized.

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans.

Replace section 12-7 with:

09-16-11
12-7 RESERVED
AAAAAAAAAAAAAAAAAANAAAAANAAAAAAANAAAAAAAAAANAANAN
13 WATER POLLUTION CONTROL
04-19-13

04-19-13

Delete item 3 in the list in the 4th paragraph of section 13-1.01A.

Add to section 13-1.01A:

01-20-12

Comply with the Department's general permit issued by the State Water Resources Control Board for
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the
State of California, Department of Transportation (Caltrans). The Department's general permit governs
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The
Department's general permit may be viewed at the Web site for the State Water Resources Control
Board, Storm Water Program, Caltrans General Permit.
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Add to the list in the 1st paragraph of section 13-1.01D(3)(b):
10-21-11
3. Have completed SWRCB approved QSD training and passed the QSD exam

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b):
10-21-11
3. Have completed SWRCB approved QSP training and passed the QSP exam

Replace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with:
04-19-13
receiving water monitoring trigger

Replace the 1st paragraph in section 13-2.01B with:
04-19-13
Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days
for review.

After the Engineer authorizes the WPCP, submit an electronic copy and\3 printed copies of the authorized
WPCP.

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the
RWQCB's comments, amend the WPCP within 3 business days!

Replace the 1st paragraph inysection 13-3.01B(2)(a) with:
04-19-13
Within 15 days of Contract approval, submit 3ycopies of your SWPPP for review. The Engineer provides
comments and specifies the date when the review stopped if revisions are required. Change and resubmit
a revised SWPPP within 15 days of receivingthe Engineer's comments. The Department's review
resumes when a complete SWPRPshas been resubmitted.

When the Engineer authorizes theySWPPP, submit an electronic copy and 4 printed copies of the
authorized SWPPP.

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the
RWQCB's comments, amend the SWPPP within 10 days.

Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with:
04-19-13
receiving water monitoring triggers

Replace section 13-3.01B(6)(c) with:
04-19-13
13-3.01B(6)(c) Receiving Water Monitoring Trigger Report
Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include:

1. Field sampling results and inspections, including:
1.1.  Analytical methods, reporting units, and detection limits
1.2. Date, location, time of sampling, visual observation and measurements
1.3. Quantity of precipitation from the storm event
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2. Description of BMPs and corrective actions

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with:

receiving water monitoring trigger

Replace section 13-3.01C(3) with:

13-3.01C(3) Receiving Water Monitoring Trigger
For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the

following table:

Receiving Water Monitoring Trigger

Parameter

Test method

Detection
limit (min)

Unit

Value

pH

Field test with
calibrated
portable
instrument

0.2

pH

Lower limit = 6.0
Upper limit = 9.0

Turbidity

Field test with
calibrated
portable
instrument

NTU

500 NTU max

04-19-13

04-19-13

The storm event daily average for storms up to thews-year, 24-hour storm must not exceed the receiving
water monitoring trigger for turbidity.

The daily average sampling results must netiexceed the receiving water monitoring trigger for pH.

Delete "and NELSs are violated" in the 3rd paragraph of section 13-3.03C.

Replace "working days" at each occurrence in section 13-3.04 with.

original working days

Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3).

Add between the 2nd and 3rd paragraphs of section 13-4.03C(3):

Manage stockpiles by implementing water pollution control practices on:

1. Active stockpiles before a forecasted storm event

2. Inactive stockpiles according to the WPCP or SWPPP schedule

Not Used

Replace the paragraph in section 13-4.04 with:

04-19-13

10-19-12

04-19-13

04-19-13

04-20-12

63

Revised Standard Specifications



Delete "or stockpile" in the 3rd paragraph of section 13-5.02F.

Replace section 13-5.03F with:

13-5.03F Reserved

Delete "or stockpile” in item 1 in the list in the 1st paragraph of section 13-5.03K.

Delete the 3rd paragraph of section 13-5.03K.

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with:

You may use any of the following systems for temporary concrete washout:

1. Temporary concrete washout facility
2. Portable temporary concrete washout
3. Temporary concrete washout bin

Replace the 2nd paragraph of section 13-9.01B with:

Retain and submit an informational submittal for records of disposed concrete waste.

Delete the 4th paragraph of section 13-9.01B.

Delete "if authorized® in‘'the 1st sentence in the 1st paragraph of section 13-9.02A.

10-19-12

04-20-12

10-19-12

10-19-12

10-19-12

10-19-12

10-19-12

10-19-12

Replace "at least 3-inch™insthe 3rd sentence in the 1st paragraph of section 13-9.02A with:

6-inch

AAAAAAAAAAAAAAAAAAAAAAAAANAAAANAAAANAAANAANAAANAN

DIVISION Il GRADING

19 EARTHWORK

04-19-13
Replace the 2nd paragraph of section 19-3.01A(2)(b) with:

For cofferdams on or affecting railroad property, allow 85 days for review.

Add to the list in the 1st paragraph of section 19-3.01A(2)(d):

9. Provisions for discontinuous rows of soil nails

10-19-12

07-01-11

01-20-12
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Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with:

copies

Add to section 19-3.01A(3)(b):

For soil nail walls, wall zones are specified in the special provisions.

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special
provisions.

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b).

Replace "90" in the paragraph of section 19-3.02G with:

90-1

Replace the heading of section 19-3:03C with:

19-3.03B(4) Cofferdams

Replace the heading of section 19-3.03D with:

19-3.03B(5) Water Control and Foundation Treatment

Replace the 1st'paragraph of section 19-3.03E(3) with:

04-19-13

01-20-12

01-20-12

01-18-13

04-19-13

04-19-13

01-20-12

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction,

or other authorized means.

Replace the 2nd paragraph of section 19-3.03F with:

01-20-12

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as

soon as the surface water is gone.

Add between the 2nd and 3rd paragraphs of section 19-3.03K:

Before you excavate for the installation of ground anchors in a wall zone:

1. Complete stability testing
2. Obtain authorization of test data

01-20-12
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K:
01-20-12
Stop construction in unstable areas until remedial measures have been taken. Remedial measures must
be submitted and authorized.

Add between the 8th and 9th paragraphs of section 19-3.03K:
01-20-12
When your excavation and installation methods result in a discontinuous wall along any soil nail row, the
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section
to ensure slope stability.

Replace the 9th paragraph of section 19-3.03K:
01-20-12
Do not excavate to the next underlying excavation lift until the following conditions have been attained for
the portion of the soil nail or ground anchor wall in the current excavation lift:

1. Soail nails or ground anchors are installed and grouted.
2. Reinforced shotcrete facing is constructed.

01-18-13
3. Grout and shotcrete have cured for at least 72 hours.
01-20-12
4. Specified tests are complete for that portion of wall andsthe results are authorized.
5. Soil nail facing anchorages are attached or ground anchors are’locked off.
Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with:
01-18-13

Structure excavation more than 0.5 foot frem,the depth shown is paid for as a work-character change if
you request an adjustment or the Enginger orders'an adjustment.

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with:

10-19-12
work completion date
Add to section 19:

01-18-13
19-10-19-20 RESERVED
AAAAAAAAAAAAAAAAAAAAAAANAAAAAAAAANAANAAAANAANAAANAAANAAAAAAANAAANAAAANANAANAAANANAANAN
DIVISION IV SUBBASES AND BASES
29 TREATED PERMEABLE BASES
04-20-12
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with:

04-20-12

section 64-4.03
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AAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAReD]ace section 30 with:
04-20-12
30 RECLAIMED PAVEMENTS
04-20-12
30-1 GENERAL
30-1.01 GENERAL

Section 30 includes specifications for reclaiming the pavement section and constructing a base.

30-2 FULL DEPTH RECLAIMED—FOAMED ASPHALT
Reserved

30-3-30-6 RESERVED

AAI\AAI\AI\I\AAI\AAI\AAI\AAAAAI\AAAAAI\I\AI\I\AAI\AAAAAAAAAAAAAAAAAAAAAAADIVISION V

SURFACINGS AND PAVEMENTS

37 BITUMINOUS SEALS
01-18-13
Replace section 37-1.01 with:

01-18-13
37-1.01 GENERAL

37-1.01A Summary
Section 37-1 includes general specifications for applying bittminous'seals.

37-1.01B Definitions
Reserved

37-1.01C Submittals
Reserved

37-1.01D Quality Control and Assurance
37-1.01D(1) General
Reserved

37-1.01D(2) Prepaving Conference

For seal coats and micro-surfacing; schedule a prepaving conference at a mutually agreed upon time and
place to meet with the Engineer.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

1. Project superintendent
2. Paving construction foreman
3. Traffic control foreman

Be prepared to discuss:

Quality control

Acceptance testing

Placement

Training on placement methods

Checklist of items for proper placement
Unique issues specific to the project, including:
6.1. Weather

6.2. Alignment and geometrics

6.3. Traffic control issues

6.4. Haul distances

oAM=
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6.5. Presence and absence of shaded areas
6.6. Any other local issues

37-1.02 MATERIALS
Not Used

37-1.03 CONSTRUCTION
Not Used

37-1.04 PAYMENT
Not Used

Replace "Reserved" in section 37-2.01D(1) with:
01-18-13
Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips
producer must attend the prepaving conference.

Add to section 37-2.03A:
04-20-12
If you fail to place the permanent traffic stripes and pavement markings within the specified time, the
Department withholds 50 percent of the estimated value of the seal coatwork completed that has not
received permanent traffic stripes and pavement markings.

Add to section 37-3.01D(1):

01-18-13
Micro-surfacing spreader operators must attend the prepaving conference.
AAAAAAAAAANAAAAAAAANAAAANAAAAANAAANAAAAANAAAAANAAAAN
75 MISCELLANEOUS METAL
04-19-13
Add between 2nd and 3rd paragraphs of section 75-1.03A:
04-19-13

Fabricate expansion joint armor from steel plates, angles, or other structural shapes. Shape the armor to
the section of the concrete deck and match-mark it in the shop. Bevel the unbolted end of the checkered
plate at 45 degrees. Straighten warped sections of expansion joint armor before placing. Secure the
expansion joint armor in the correct position during concrete placement.

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:
10-19-12
AISC-420-10/SSPC-QP3
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AAAAAAAAAAAAAAANAAAAANAAANAAANAAANAAAAANAAAAANAANAN

84 TRAFFIC STRIPES AND PAVEMENT MARKINGS
01-20-12
Replace the 1st paragraph in section 84-2.04 with:

01-20-12
A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as
2 traffic stripes.

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as
1 traffic stripe.

Add to section 84:

01-20-12
84-6 THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET
NIGHT VISIBILITY

Reserved

84-7-84-10 RESERVED

AAAAAAAAAAAAAAANAAAAAANAANAAAAANAANANAAANAANANAAANAANAAAANAANANAAANAANAAANAANANAN

DIVISION X MATERIALS

90 CONCRETE
08-05;11
Replace the 3rd paragraphsof section 90-1.01C(7) with:
08-05-11
Submit weighmaster certificates in printed formsor, if@uthorized, in electronic media. Present electronic
media in a tab-delimited format on a CD or DVD.Captured data for the ingredients represented by each

batch must be line feed carriage return andwene line separate record with sufficient fields for the specified
data.

Replaceithe\3rd paragraph of section 90-3.01C(5) with:
08-05-11
Production data must be inputiby hand into a pre-printed form or captured and printed by the
proportioning device. Present electronic media containing recorded production data in a tab-delimited
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return
with sufficient fields for the specified data.

AAAAAAAAAAAAAAAAAAAAANAAAAANAAAANAAAAANAAAAANAAANAN
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A10A
A10B
A10C
A10D
A10E

A20A
A20B
A20D
A24B
A24D
RSP A24E
RSP A24F

A74

RSP P74
RSP P75
RSP P76

T17

CALTRANS STANDARD PLANS
2010 EDITION

STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The
applicable revised standard plans (RSPs) listed below are included in the project
plans.

ABBREVIATIONS, LINES, SYMBOLS AND LEGEND
Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)
Lines and Symbols (Sheet 2 of 3)
Lines and Symbols (Sheet 3 of 3)

PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS
Pavement Markers and Traffic Lines, Typical.Details

Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markings - Arrows and Symbols
Pavement Markings - Words

Pavement Markings - Words, Limitand Yield Lines
Pavement Markings - Crosswalks

SURVEY MONUMENTS
Survey Monuments

PAVEMENTS
Pavement Edge Treatments

Pavement Edge Treatments - Overlays
Pavement Edge Treatments - New Construction

TEMPORARY TRAFFIC CONTROL SYSTEMS
Traffic Control System for Moving Lane Closure on Two Lane Highways
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COUNTY OF TULARE

STATE OF CALIFORNIA

PROPOSAL TO THE BOARD OF SUPERVISORS

FOR CONSTRUCTING: AC OVERLAY PROJECT LOCATIONS

AVENUE 56 - SR43 TO ROAD 96

AVENUE 256 - ROAD 180 TO ROAD 188
MONSON DRIVE - AVENUE 384 TO ROAD 104
D238 - AVENUE 124 TO TEAPOT DOME AVE.
SUCCESS DRIVE - PARK TO CONNER STREET

o=

Name of Bidder

Telephone Number

Business Mailing Address

Place of Business

TO THE BOARD OF SUPERVISORS OF THE COUNTY OF TULARE:

The undersigned, as bidder, declares that the only persons or parties interested in this proposal
as principals are those named héreinpthat this proposal is made without collusion with any other person,
firm or corporation; that he has‘carefully examined the location of the proposed work and the annexed
proposed form of contract; and he proposes and agrees if this proposal is accepted, that he will contract
with the County of Tulare, in the form of the copy of the contract annexed hereto, to provide all necessary
machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the
material specified in the contract, in the manner and time therein prescribed, and according to the
requirements of the Engineer as therein set forth, and he will take in full payment therefore the following
unit prices, to wit:
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TULARE COUNTY RESOURCE MANAGEMENT AGENCY

AVENUE 56 - SR43 TO ROAD 96, AVENUE 256 - ROAD 180 TO ROAD 188, MONSON DRIVE -
AVENUE 384 TO ROAD 104, D238 - AVENUE 124 TO TEAPOT DOME AVE., SUCCESS DRIVE -
PARK TO CONNER STREET AC OVERLAY PROJECTS

BASE BID LOCATIONS 1, 2,3 and 4

Item BEES Items with unit price written in words Unit of Estimated Unit Amount
No. | NUMBERS P Measure | Quantity | Price
Mobilization
1 999990 LS 1
per lump sum.
Construction Area Signs
2 120090 LS 1
per lump sum
Traffic Control System
3 120100 LS 1
per lump sum.
Temporary Pavement Marker (Reflectors)
4 120300 LS 1
per lump sum
Remove Asphalt Concrete Pavement
5 150768 SY 34,470
per squareyard.
Roadway Excavation
6 190101 . CYy 55
per cubic yard.
Shoulder Backing
7 190185 . STA 605
per station.
Import Borrow (Shoulder Backing)
8(F) 198010 ) CcYy 2,640
per cubic yard.
Roadside Clearing
9 200002 LS 1
per lump sum.
Class 3 Aggregate Base
10 260303 ) CcYy 325
per cubic yard.
Hot Mix Asphalt (Type B)
11 390133 TON 17,040
per ton
Paving Asphalt (Binder to Geosynthetic)
12 391007 TON 79
per ton.
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BASE BID LOCATIONS 1, 2, 3 and 4 (Continued)

Iltem

BEES

Unit of

Estimated

Unit

No. NUMBERS Items with unit price written in words Measure Quantity Price Amount
Geosynthetic Pavement Interlayer (Fabric)

13 393004 per square SY 75,855
yard.
Tack Coat

14 397005 per TON 9
ton.
Survey Monument

15 810111 per EA 10
each.
Paint Pavement Marking (2-Coat)

16 840515 per square SE 808
foot.
Paint Traffic Stripe (2-Coat)

17 840501 LF 85,915

per linear

foot.

(F) = Final Pay ltem

TOTAL Base Bid Amount for Locations 1, 2, 3 & 4 (In words and numbers)
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LOCATION 5 - ADDITIVE 1 BID

Item BEES Items with unit price written in words Unit of Estimated Unit Amount
No. | NUMBERS Measure Quantity Price
Mobilization
1 999990 LS 1
per lump sum.
Construction Area Signs
2 120090 LS 1
per lump sum
Traffic Control System
3 120100 LS 1
per lump sum.
Temporary Pavement Marker (Reflectors)
4 120300 LS 1
per lump sum
Remove Asphalt Concrete Pavement
5 150768 SY 3,225
per square yard.
Shoulder Backing
6 190185 ) STA 31
per station,
Import Borrow (Shoulder Backing)
7(F) 198010 ) CY 140
per cubic yard.
Roadside Clearing
8 200002 LS 1
per lump sum.
Hot Mix Asphalt (Type B)
9 390133 TON 1,050
per ton
Paving Asphalt (Binder to Geosynthetic)
10 391007 TON 4
per ton.
Geosynthetic Pavement Interlayer (Fabric)
11 393004 SY 3,870
per square yard.
Tack Coat
12 397005 TON 1
per ton.
Survey Monument
13 810111 EA 3
per each.
Paint Pavement Marking (2-Coat)
14 840515 SF 80

per square foot.
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LOCATION 5 - ADDITIVE 1 BID (Continued)

Item BEES Items with unit price written in words Unit of Estimated Unit Amount
No. | NUMBERS P Measure Quantity Price
Paint Traffic Stripe (2-Coat)
15 840501 LF 1,800

per linear foot.

(F) = Final Pay Item

TOTAL Location 5 - Additive 1 (In words and numbers)

TOTAL Base Bid Amount PLUS Location 5 - Additive 1 (In words and numbers)

P-5

Proposal







LOCATION 5 - ADDITIVE 2 BID

Item BEES Items with unit price written in words Unit of Estimated Unit Amount
No. | NUMBERS P Measure Quantity Price
Construction Area Signs
1 120090 LS 1
per lump sum
Traffic Control System
2 120100 LS 1
per lump sum.
Temporary Pavement Marker (Reflectors)
3 120300 LS 1
per lump sum
Remove Asphalt Concrete Pavement
4 150768 SY 5,260
per square yard.
Roadway Excavation
5 190101 CX 50
per cubic yard.
Shoulder Backing
6 190185 STA 28
per station.
Import Borrow (Shoulder Backing)
7 198010 CYy 125
per cubic yard.
Roadside Clearing
8(F) 200002 LS 1
per lump sum.
Class 3 Aggregate'Base
9 260303 CYy 295
per cubic yard.
Hot Mix Asphalt (Type B)
10 390133 TON 850
per ton
Paving Asphalt (Binder to Geosynthetic)
11 391007 TON 4
per ton.
Geosynthetic Pavement Interlayer (Fabric)
12 393004 SY 3,470
per square yard.
Tack Coat
13 397005 TON 1
per ton.
Survey Monument
14 810111 EA 4
per each.
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LOCATION 5 - ADDITIVE 2 BID (Continued)

ltem BEES . o . . Unit of Estimated Unit
No. | NUMBERS Items with unit price written in words Measure Quantity Price Amount
Paint Pavement Marking (2-Coat)
15 840515 SF 270
per square foot.
Paint Traffic Stripe (2-Coat)
16 840501 LF 1400

per linear foot.

(F) = Final Pay ltem

TOTAL Location 5 - Additive 2 (In words and numbers)

TOTAL Base Bid Amount PLUS Location 5 - Additive 1 AND 2 (In words and numbers)
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LOCATION 5 - ADDITIVE 3 BID

ltem

BEES

Unit of

Estimated

Unit

No | NUMBERS Items with unit price written in words Measure Quantity Price Amount
Construction Area Signs
1 120090 LS 1
per lump sum
Traffic Control System
2 120100 LS 1
per lump sum.
Temporary Pavement Marker (Reflectors)
3 120300 LS 1
per lump sum
Remove Asphalt Concrete Pavement
4 150768 SY 8,160
per square yard.
Shoulder Backing
5 190185 STA 55
per station.
Import Borrow (Shoulder Backing)
6 198010 CY 200
per cubic yard.
Roadside Clearing
7(F) 200002 LS 1
per lump sum.
Hot Mix Asphalt (Type. B)
8 390133 TON 1,640
per ton
Paving Asphalt'(Bifiderto Geosynthetic)
9 391007 TON 7
per ton.
Geosynthetic Pavement Interlayer (Fabric)
10 393004 SY 6,670
per square yard.
Tack Coat
11 397005 TON 1
per ton.
Survey Monument
12 810111 EA 3
per each.
Paint Pavement Marking (2-Coat)
13 840515 SF 205

per square foot.
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LOCATION 5 - ADDITIVE 3 BID (Continued)

Item BEES Items with unit price written in words Unit of Estimated Unit Amount
No. | NUMBERS P Measure | Quantity | Price
Paint Traffic Stripe (2-Coat)
14 840501 LF 3,150

per linear foot.

(F) = Final Pay ltem

TOTAL Location 5 - Additive 3 (In words and numbers)

TOTAL Base Bid Amount PLUS Location 5 - Additive 1, 2 AND 3{(In,wordsfand numbers)
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In case of a discrepancy between words and figures, the words shall prevail. In case of a discrepancy
between unit prices and total set forth for a unit basis item, the unit price shall prevail, except as provided
in (a) or (b), as follows:

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the
same as the amount as the entry in the item total column, then the amount set forth in the item total
column for the item shall prevail and shall be divided by the estimated quantity for the item and the
price thus obtained shall be the unit price;

(b)  (Decimal Errors) If the product of the entered unit and the estimated quantity is exactly off by a
factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the
discrepancy will be resolved by using the entered unit price or item total, whichever most closely
approximates percentage-wise the unit price or item total in the County's estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may
be deemed irregular. Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or
is omitted, the bid may be deemed irregular unless the project being bid has only a single item and a
clear, readable total bid is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in
establishing any unit price or item total or lump sums. Written unit prices, item totals and lump sums will
be interpreted according to the number of digits and, if applicable, decimal placements. Cents symbols
also have no significance in establishing any unit price or item totaksince,all such figures are assumed to
be expressed in dollars and/or decimal fractions of a dollar. Bids'en/lump sum items shall be item totals
only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items
total shall prevail.

The foregoing provisions for the resolution of specific discrepancies cannot be so comprehensive as to
cover every omission, inconsistency, error or othef irregularity which may occur in a bid. Any situation not
specifically provided for will be determined in the discretion of the Board of Supervisors, and such
discretion will be exercised in the manner deemed by'the Board of Supervisors to best carry out its duty
to award only to the lowest responsive, sesponsible bidder. The decision of the Board of Supervisors
respecting the amount of a bid, or the existence or treatment of a discrepancy in a bid shall be final.

If this proposal is accepted and the undersigned is awarded the Contract, given notice of the award and
presented with the Contract forsignature’as provided in the Special Provisions, and shall fail, within the
time and manner required under the Special Provisions, to sign and deliver the Agreement to the Clerk of
the Board of Supervisors, together with all required insurance certificates, bonds, powers of attorney,
certificate of authority, insurance rating, financial statements, proofs of licensing, and any other
documents required by the Special Provisions to be filed with the signed Agreement, then the Board of
Supervisors may, in its sole discretion, determine that the bidder has abandon his bid, whereupon the
Board's acceptance of this proposal shall be deemed frustrated, and such bid security as may accompany
this proposal shall become due and owing to the County of Tulare as liquidated damages.

Accompanying this proposal is a for

$ . (Insert the words "Cash", "Cashier's Check", "Certified Check" or Bidders
Bond", as the case may be, and an amount equal to at least ten percent (10%) of the total bid).

The undersigned understands that the Board of Supervisors retains the option to reject any or all bids.

Further, as part of the proposal, the contractor provides the following information and representations:
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ADDENDA CERTIFICATION STATEMENT

This Proposal is submitted with respect to the changes in the contract documents included in Addendum

Number(s)

Name of Contractor

Warning. If an addendum or addenda have been issued by the administering agency and not noted as
being received by the bidder, this proposal will be rejected.

The above Addenda Certification Statement is part of the Proposal. Signing the Proposal on the
signature portion thereof shall also constitute signature of this Addenda Certification Statement.

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In accordance with Public Contract Code Section 10162, the Bidder hereby completes, under penalty of
perjury, the following questionnaire:

Has the bidder, or any officer of the bidder, orvany employee who has a proprietary
interest in the bidder, ever been disqualified, remaved, or otherwise prevented from bidding on, or
completing a federal, state, or local government,project because of a violation of law or a safety
regulation?

Yes No

If the answer is yes, explain the circumstances in the following space:

Note: The above Questionnaire and Statement are part of the Proposal. Signing this Proposal on the
signature portion thereof shall also constitute signature under penalty of perjury of this Questionnaire and
Statement.

P-11 Proposal






PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of
perjury that no more than one final unappealable finding of contempt of court by a federal court has been
issued against the Contractor within the immediately preceding two year period because of the
Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with
an order of the National Labor Relations Board.

Note: The above Questionnaire and Statement are a part of the Proposal. Signing this Proposal on the
signature portion thereof shall also constitute signature, under penalty of perjury, of this
Questionnaire and Statement.

Bidders are cautioned that making a false certification may subject the certifier to criminal
prosecution.

PUBLIC CONTRACT CODE SECTION 40285.1 STATEMENT

In conformance with Public Contract Code Section 10285.1«(Chapter 376, Stats. 1985), the bidder hereby
declares under penalty of perjury under the laws of the State of California that the bidder has ___, has
not __ been convicted within the preceding three yeats of jany offenses referred to in that section,
including any charge of fraud, bribery, collusion, censpiracy, or any other act in violation of any state or
Federal antitrust law in connection with the biddifig upon, ‘award of, or performance of, any public works
contract, as defined in Public Contract CodesSection 1101, with any public entity, as defined in Public
Contract Code Section 1100, including the Regents of the University of California or the Trustees of the
California State University. The term "bidder™iis understood to include any partner, member, officer,
director, responsible managing officer, or responsible managing employee thereof, as referred to in
Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.
The above Statement is partyof the Bid. Signing this Bid on the signature portion thereof shall also
constitute signature of this Statement. Bidders are cautioned that making a false certification may subject
the certifier to criminal prosecution.
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NON-COLLUSION AFFIDAVIT

(Title 23 United States Code Section 112 and
Public Contract Code Section 7106)

NON-COLLUSION DECLARATION TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
The undersigned declares:

| am the of , the party
making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in
a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or that of any other bidder. All
statements contained in the bid are true. The bidder has not, directly orindiréctly, submitted his or her bid
price or any breakdown thereof, or the contents thereof, or divulged infermation or data relative thereto, to
any corporation, partnership, company association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid, andshas neot paid, and will not pay, any person or
entity for such purpose.

Any person executing this declaration on behalffof .a ‘bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that
he or she has full power to execute, and doesfexecute; this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws ‘of the State of California that the foregoing is true and

correct and that this declaration is executeds=on [date],
at [eity], [state]
(Signature)
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS
PROPOSAL SHALL ALSO CONSTITUTE AN ENDORSEMENT AND
EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS
PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder , proposed
subcontractor , hereby certifies that
he has , has not , participated in a previous contract or subcontract subject to the equal

opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required,
he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract
Compliance, a Federal Government contracting or administering agency, or the former President's
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note:

The above certification is required by the Equal EmpleymentyQpportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the equal
opportunity clause. Contracts and subcontracts’which are exempt from the equal opportunity
clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or
under are exempt.)

Currently, Standard Form 100 (EEO-1)sis the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcentractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note
that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such
contractor submits a report,covering the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S.
Department of Labor:

Signing this Proposal on the signature portion thereof shall also constitute signing this certificate.
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DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person
associated therewith in the capacity of owner, partner, director, officer, manager:

* is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility
by any Federal agency;

* has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal
agency within the past 3 years;

« does not have a proposed debarment pending; and

. has not been indicted, convicted, or had a civil judgement rendered against it by a court
of competent jurisdiction in any matter involving fraud or official misconduct within the
past 3 years.

If there are any exceptions to this certification, insert the exceptionsiin the,following space.

Exceptions will not necessarily result ‘in_denial of award, but will be considered in determining bidder
responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and
dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The
above certification is part of the Proposal. Signing this Proposal on the signature portion thereof
shall also constitute signature of this Certification.
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LIST OF SUBCONTRACTORS

In accordance with the provisions of Section 2-1.33C of the Standard Specifications, each bidder shall list
below the name and location of place of business of each subcontractor who will perform a portion of the
contract work in an amount in excess of one-half of one percent of the total bid or $10,000, whichever is
greater. In each instance, the nature and extent of the work to be sublet shall be described.

The General Contractor to whom the contract is awarded will not be permitted, without the written consent
of the Tulare County Director of the Resource Management Agency or designee, to substitute any person
as subcontractor in place of the subcontractor designated in the original bid, or to permit any subcontract
to be assigned or transferred, or to allow it to be performed by anyone other than the original
subcontractor. Consent to the substitution of another person as subcontractor shall only be permitted in
accordance with Public Contract Code Section 4107.

The failure of the Contractor to specify a subcontractor for any portion of the contract work in excess of
one-half of one percent of the total contract price shall be deemed to indicate that the Contractor intends
to perform such portion himself. The subletting or subcontracting of work for which no subcontractor was
designated in the original bid and which is in excess of one-half of one percent of the total contract price,
will be allowed only in accordance with Public Contract Code Section 4109.

Subcontractor Information Work Portion
. Bid. Item ... % of Bid
Name Address Lic. No. —M Description “ltem
a)
b)

O |0 |T(O Q0 |T|0 QA0 (T|0|aA|0 (T Qal0|T|o (a0 |T|o|alo
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Further, as part of this proposal, the contractor agrees to the terms, and supplies the information required
in the attached "Bidders Bond" or other security instruments (if such bond or instrument is required).
Such Bond or instrument is considered part of the bid.

The names of all persons interested in the foregoing proposal as principals are as follows:
IMPORTANT NOTICE

If bidder or other interested person is a corporation, state legal name of corporation, also names of the
president, vice-president, secretary, and treasurer thereof; if a co-partnership, state true name of firm,
also names of all individual copartners composing firm; if bidder or other interested person is an
individual, state first and last names in full.

License No. Classification(s)

By my signature on this bid | certify, under penalty of perjury undér the laws of the State of California, that
the foregoing questionnaire and statements of Public ContractCodefSections 10162, 10232 and 10285.1
are true and correct and that the bidder has complied withsthe requirements of Section 8103 of the Fair
Employment and Housing Commission Regulations (Chapter &, Title 2 of the California Administrative
Code). By my signature on this Bid | further certify, under‘penalty of perjury under the laws of the State of
California and the United States of America, that the Nencollusion Affidavit required by Title 23 United
States Code, Section 112 and Public Contract €Codé Section 7106; and the Title 49 Code of Federal
Regulations, Part 29 Debarment and Suspension Certtification are true and correct.

Date:

Signature of bidder

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together with the
signature of the officers authorized to sign contracts on behalf of the corporation; if bidder is a co-partnership,
the true name of the partner or partners authorized to sign contracts on behalf of the co-partnership; and if
bidder is an individual, his signature shall be placed above. If signature is by an agent, other than an officer
of the corporation or a member of a partnership, a Power of Attorney must be on file with the Board of
Supervisors prior to opening bids or submitted with the bid; otherwise, the bid will be disregarded as irregular

and unauthorized.

Business Address

Place of Business

Date:
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COUNTY OF TULARE
STATE OF CALIFORNIA

BIDDER'S BOND

KNOW ALL MEN BY THESE PRESENT:

That we

, AS PRINCIPAL, and

as SURETY,

are held and firmly bound unto the County of Tulare, hereinafter called the Obligee, in the penal sum of
TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Principal above named, submitted
by said Principal to the Board of Supervisors, County of Tulare, for the work described below, for the
payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves,
our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. In no
case shall the liability of the surety hereunder exceed the sum of $

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the above-
mentioned bid to the Board of Supervisors, County of=Fulare, for certain construction specifically
described as follows, for which bids are to be opened at VisaliagCalifornia, on , , for
construction of AC OVERLAY PROJECT LOCATIONS . 1. /AVENUE 56 - SR43 TO ROAD 96, 2.
AVENUE 256 - ROAD 180 TO ROAD 188, 3. MONSON'DRIVE - AVENUE 384 TO ROAD 104, 4. D238
- AVENUE 124 TO TEAPOT DOME AVE., 5. SUCCESS DRIVE - PARK TO CONNER STREET.

NOW, THEREFORE, if the aforesaid Principahisfawarded the Contract, given the required notice of
award and presented with the Contract for signature and, within the time and manner required under the
Special Provisions, executes and files itiwith the Clerk of the Board of Supervisors in the prescribed form
and in accordance with the bid, together with.all insurance certificates, bonds, powers of attorney,
certificates of authority and financiakstatements, proofs of licensing, and any other documents required
by the Special Provisions to be filed'with the executed Agreement, then this obligation shall be null and
void; otherwise, it shall be and remain‘in full force and effect.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the surety shall pay
all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the
Court.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this day of

’

(SEAL)
(SEAL)
(SEAL)
Principal

(SEAL)
(SEAL)
(SEAL)
Surety

Note - Signature of those executing for the surety must be properly acknowledged or notarized.

P-18 Proposal






COUNTY OF TULARE
STATE OF CALIFORNIA

CONTRACT
THIS AGREEMENT, entered into as of this day of , by and between the COUNTY
OF TULARE, hereinafter referred to as "County", and , hereinafter referred to

as "Contractor";

WITNESSETH:

WHEREAS, County desires to carry out a project of constructing of AC OVERLAY PROJECT LOCATIONS
1. AVENUE 56 - SR43 TO ROAD 96, 2. 256 - ROAD 180 TO ROAD 188, 3. MONSON DRIVE - AVENUE
384 TO ROAD 104, 4. D238 - AVENUE 124 TO TEAPOT DOME AVE., 5. SUCCESS DRIVE - PARK TO
CONNER STREET, (hereinafter referred to as the "Work") in Tulare County.

WHEREAS, Contractor currently holds a Class A license from the State of California and is willing and able
to perform the Work on the terms and conditions set forth herein; and

WHEREAS, County has offered this project through the statutorily prescribed bidding process, and through
such process awarded this Contract to Contractor.

NOW, THEREFORE, BE IT AGREED as follows:

ARTICLE I. For and in consideration of the térms, “eonditions and covenants hereinafter contained,
Contractor will, at his own cost and expense, do all.the work and furnish all the materials, except such work
or material, if any, which the terms herein specifically provide will be furnished by County, necessary to
construct and complete in good workmanlikeyand substantial manner and to the satisfaction of County's
Assistant Director of Public Works or designee,/AC OVERLAY PROJECT LOCATIONS 1. AVENUE 56 -
SR43 TO ROAD 96, 2. AVENUE 256 -\ROAD 180 TO ROAD 188, 3. MONSON DRIVE - AVENUE 384 TO
ROAD 104, 4. D238 - AVENUE 124 TOQ TEAPOT DOME AVE., 5. SUCCESS DRIVE - PARK TO CONNER
STREET.

Contractor will furnish suchyworkiand material in accordance with the terms and conditions set forth in
County's Special Provisions (hereinafter referred to as the "Special Provisions") issued for this contract and
project, which Special Provisions are incorporated herein by reference as if set out in full. Further,
Contractor will furnish such work and material in accordance with the Standard Specifications dated 2010
(hereinafter referred to as the "Standard Specifications") and the Standard Plans dated 2010 (hereinafter
referred to as the "Standard Plans"), issued by the Department of Transportation of the State of California,
and the project plans described below, which Standard Specifications, Standard Plans, and project plans are
incorporated herein by reference as if set out in full.

The project plans for this project were approved February 24th, 2015 and are entitled:

STATE OF CALIFORNIA; COUNTY OF TULARE
PROJECT PLANS FOR CONSTRUCTION OF

AC OVERLAY PROJECTLOCATIONS
1. AVENUE 56 - SR43 TO ROAD 96
2. AVENUE 256 - ROAD 180 TO ROAD 188
3. MONSON DRIVE - AVENUE 384 TO ROAD 104
4. D238 - AVENUE 124 TO TEAPOT DOME AVE.
5. SUCCESS DRIVE - PARK TO CONNER STREET
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ARTICLE II. Contractor agrees to receive and accept the following prices as full compensation from County,
for furnishing all materials, for doing all the work contemplated and embraced in this Contract, for all costs,
losses, or damages arising out of the nature of the work aforesaid, or from the action of the elements, or
from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the
work until its acceptance by the Board of Supervisors of the County of Tulare, and for all risks of every
description connected with the work; also for all expenses incurred by or in consequence

of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole
thereof in the manner and according to the Contract Documents as defined in Article XI, and the
requirements of the Engineer under them, and in accordance with the bid of Contractor, the terms,
conditions, and representations of which bid are incorporated herein by reference as if set out in full:

Item Iltems with unit price written in words Unit of Estimated Unit Amount
No. P Measure Quantity Price

(ITEMS IN CONTRACT WILL BE THE SAME AS THOSE IN THE PROPOSAL)

ARTICLE Ill. Contractor will be licensed as required by law and will be in compliance with the regulations of
the Contractors' State License Board. Contractor will possess a Class _A license during the period of the
construction. Any questions concerning a contractor may be referredyto the Registrar, Contractors' State
License Board, 9835 Goeth Road, Sacramento, California. Mailing Address: P.O. Box 26000, Sacramento,
California 95826. Contractor will also comply with the licensing requirements specified in the "Notice to
Bidders" which is specifically incorporated herein by this reference,as if set out in full.

ARTICLE IV. Contractor agrees to comply with the prevailing. wage laws as set forth in Labor Code sections
1770-1780 unless an applicable federal labor lawsfimposes a higher wage or stricter requirement, in which
case the higher wage or stricter requirement willhapply, and Contractor agrees to be responsible for the
compliance by all subcontractors with Labor/Code section 1776 in accordance with Public Contract Code
section 6109, with respect to subcontractors which are ineligible to perform work on public works projects
pursuant to Labor Code section 1777.1 or 1774.7:

1. Contractor will repay to County=any money paid to any such subcontractor allowed to work on
this project.

2. Contractor will pay the wages of the workers of any such subcontractor allowed to work on this
project.

ARTICLE V. County does hereby engage Contractor as an independent contractor to provide the materials
and to do the work according to the terms and conditions herein contained and referred to, for the prices
aforesaid, and hereby contracts to pay the same at the time, in the manner and upon the conditions in the
Special Provisions which are a part of this contract.

ARTICLE VI. Contractor will neither sell, assign, transfer, convey or encumber this Contract or any right or
interest therein or thereunder, or suffer or permit any such sale, assignment, transfer, conveyance or
encumbrance to occur by operation of law, without the prior written consent of County.

ARTICLE VII. This Contract may only be amended or modified, as permitted by the Public Contract Code,
by written consent to such amendment or modification by each party.

ARTICLE VIII. The termination provisions of the Standard Specifications are incorporated by reference.

ARTICLE IX. Any and all notices or other matters required or permitted by this Contract or by law to be
served on, given to, or delivered to either party hereto shall be in writing and shall be deemed duly served,
given or delivered when personally delivered to the party to whom addressed, or in lieu of such personal
service, when deposited in the United States mail, certified return receipt requested, addressed as follows:
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Engineer: Hernan Beltran, P.E.
Engineer IV - Construction
County of Tulare
5961 South Mooney Boulevard
Visalia, CA93277

Contractor:

ARTICLE X. Prior to approval of this agreement by the COUNTY, Contractor shall file with the Clerk of the
Board of Supervisors, evidence of the insurance in accordance with Section 7-1.06 which outlines the
minimum scope, specifications and limits of insurance required under this contract. Additional insured
endorsements required as outlined in Section 7-1.06 shall not be used to reduce limits available to County as
an additional insured from the Contractor’s full policy limits. Insurance policies shall not be used to limit
liability or to limit the indemnification provisions and requirements of this contract or act in any way to reduce
the policy coverage and limits available from the insurer(s). Failure to maintain or renew coverage, or to
provide evidence of renewal may be considered a material breach of this Agreement.

ARTICLE XI. The Complete Contract between the parties shall consist of this Contract, Notice to Bidders,
the Special Provisions, the Standard Specifications, the projecifplans,ithe Standard Plans, the Technical
Specifications, all Addenda, and the accepted Proposal to,the'Board  of Supervisors (Bid Proposal) by
Contractor, including all statements, bonds, and certificates_required to be submitted thereunder. Any prior
agreements, promises, negotiations, or representations/not expressly set forth in the Complete Contract
shall be of no force or effect.

ARTICLE XIl. Should there be any conflict betwéen_the terms of this Contract and the bid or proposal of
Contractor, then this Contract shall control and’hothing herein shall be considered as an acceptance of any
conflicting terms.

ARTICLE XIIl. In lieu of the attorney's notice of approval provided for in Section 8-1.04 of the
Standard Specifications, the Engineer will deliver a written Notice to Proceed to the Contractor
following execution of the Contraction behalf of the Board of Supervisors. Contractor will begin
work within fifteen (15) calendar‘days after receipt of said notice, in full compliance with said Section
8-1.04, and will complete all work within sixty (60) working days. Contractor agrees to pay liquidated
damages pursuant to Section 8-1.10 of the Standard Specifications.

ARTICLE XIV. This Contract reflects the contributions of both parties and accordingly the provisions of Civil
Code Section 1654 shall not apply to address and interpret any uncertainty.

ARTICLE XV. Unless specifically set forth, the parties to this Contract do not intend to provide any other
party with any benefit or enforceable legal or equitable right or remedy.

ARTICLE XVI. This Contract shall be interpreted and governed under the laws of the State of California
without reference to California conflicts of law principles. The parties agree that this contract is made in and
shall be performed in Tulare County, California.

ARTICLE XVII. The failure of either party to insist on strict compliance with any provision of this Contract
shall not be considered a waiver of any right to do so, whether for that breach or any subsequent breach.
The acceptance by either party of either performance or payment shall not be considered to be a waiver of
any preceding breach of the Contract by the other party.

ARTICLE XVIIl. The Recitals and the Exhibits to this Contract are fully incorporated into and are integral
parts of this Contract.

ARTICLE XIX. This Contract is subject to all applicable laws and regulations. If any provision of this
Contract is found by any court or other legal authority, or is agreed by the parties, to be in conflict with any

C-3 Contract



code or regulation governing its subject, the conflicting provision shall be considered null and void. If the
effect of nullifying any conflicting provision is such that a material benefit of the Contract to either party is
lost, the Contract may be terminated at the option of the affected party. In all other cases the remainder of
the Contract shall continue in full force and effect.

ARTICLE XX. Each party will execute any additional documents and perform any further acts which may be
reasonably required to effect the purposes of this Contract.

ARTICLE XXI. If a dispute arises out of or relating to this Contract, or the breach thereof, and if said dispute
cannot be settled through negotiation, the parties agree first to try in good faith to settle the dispute by non-
binding mediation before resorting to litigation or some other dispute resolution procedure, unless the parties
mutually agree otherwise. The mediator shall be mutually selected by the parties, but in case of
disagreement, the mediator shall be selected by lot from among two nominations provided by each party. All
costs and fees required by the mediator shall be split equally by the parties, otherwise each party shall bear
its own costs of mediation. If mediation fails to resolve the dispute within 30 days, either party may initiate
proceedings under Public Contract Code 20104 et al.

ARTICLE XXII. Contractor acknowledges that this Contract is subject to filing obligations pursuant to
Unemployment Insurance Code Section 1088.8. Accordingly, County has an obligation to file a report with
the Employment Development Department, which report will include the Contractor's full name, social
security number, address, the date this contract was executed, the total amount of the contract, the
contract's expiration date or whether it is ongoing. Contractor agrees to,cooperate with County to make such
information available and to complete DE Form 542. Failure t0 ‘providesthe required information may, at
County’s option, prevent approval of this Contract, or be grounds fartermination by County.

ARTICLE XXIII. This Contract represents the entire Contract between Contractor, and County as to its
subject matter and no prior oral or written understanding, shall be of any force or effect. No part of this
Contract may be modified without the written consent of both"parties.

ARTICLE XXIV. Contractor expressly understands, and agrees that County is dependent upon certain
Federal and/or State and/or local funding toypay the services provided in this Contract. If such Federal
and/or State and/or local funding is discontifuedivand/or reduced, County shall have the right to terminate the
Contract. In either event, County shallprovide Contractor with at least 30 days prior written notice of such
termination.
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hand the year and date first
above written.

BOARD OF SUPERVISORS

COUNTY OF TULARE
STATE OF CALIFORNIA

By

Chairman of the Board
of Supervisors

"County"
By
Title
By
Title
"Contractor"

Licensed in accordance with an act
providing for the registration of contractors.

License No.

Federal Employer Identification

Number

Dated:
APPROVED AS TO FORM,
County Counsel

By:

Deputy County Counsel
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STATUTORY PERFORMANCE BOND PURSUANT TO
California Public Contract Code
Section 20129
KNOW ALL MEN BY THESE PRESENTS:

That (Hereinafter called the Principal), as Principal and

, a corporation organized and

existing under the laws of the State of , with its principal office in the City of

, (hereinafter called the surety), as Surety, are held and firmly bound unto

the County of  Tulare, (hereinafter  called the Obligee) in the amount of
($ ), for the

payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors,

successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Agreement with the Obligee, dated the __ th day
of , for construction of AC OVERLAY PROJECT LOCATIONS 1. AVENUE 56 -
SR43 TO ROAD 96, 2. AVENUE 256 - ROAD 180 TO ROAD 188, 3. MONSON DRIVE - AVENUE 384 TO
ROAD 104, 4. D238 - AVENUE 124 TO TEAPOT DOME AVE:"“5. SUCCESS DRIVE - PARK TO
CONNER STREET which Agreement is hereby referred to_andi¥made a part hereof as fully and to the same
extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if said Principal shall faithfully
perform and fulfill all the undertakings, covenafts,sterms, and conditions of said Agreement during the
original term of the Agreement and any extension thereof, with or without notice to the Surety, and during the
life of any guarantee required under the contract, and shall also perform and fulfill all the undertakings,
covenants, terms, conditions and agreements, of,any and all duly authorized extensions or modifications of
said contract that may hereafter be made, notice of said extensions or modifications to the Surety being
hereby waived; then the above obligation,shall be void. Otherwise, said obligation shall remain in full force
and effect.

Witness our hands this day of ,

Principal Seal

By

Surety Seal

By

Agency of Record

Note: Bond surety must be admitted to transact surety insurance in the State of California.
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STATUTORY PAYMENT BOND PURSUANT TO
California Civil Code
Sections 3247 through 3252
KNOW ALL MEN BY THESE PRESENTS:

That, .(Hereinafter called the Principal), as Principal, and

a corporation organized and existing

under the laws of the State of , with its principal office in the City of

, (hereinafter called the Surety), as Surety, are held and firmly bound

unto the County of Tulare (hereinafter called the Obligee), in the amount of
($ ), for the payment

whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors,

successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the _ th day of

, for construction of AC OVERLAY PROJECT LOCATIONS 1. AVENUE 56 - SR43 TO
ROAD 96, 2. AVENUE 256 - ROAD 180 TO ROAD 188, 3. MONSON DRIVE - AVENUE 384 TO ROAD
104, 4. D238 - AVENUE 124 TO TEAPOT DOME AVE., 5. SUCCESS DRIVE - PARK TO CONNER
STREET, to which contract is hereby referred to and made a part hereof as fully and to the same extent as if
copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal shall
promptly pay all moneys due to all persons supplying labor or materials to him or his subcontractors in the
prosecution of the work provided for in said contraet, then this obligation shall be void, otherwise to remain in
full force and effect;

PROVIDED, HOWEVER, that this bondshavingbeen required or the said Principal in order to comply with
the provisions of California Civil Code,| Sections 3247 through 3252, all rights and remedies on this bond
shall inure solely to such persons andishall.be determined in accordance with the provisions, conditions and
limitations of said Statutory Provisions,to'the same extent as if they were copied at length herein.

Witness our hands this dayyof

Principal Seal

By

Surety Seal

By

Agency of Record

Agency Address

Note: Bond surety must be admitted to transact surety insurance in the State of California
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CERTIFICATION CONCERNING WORKERS'
COMPENSATION INSURANCE

STATE OF CALIFORNIA )
) SS
COUNTY OF TULARE )

| am aware of the provisions of Section 3700 of the Labor Code which require every employer to be
insured against liability for workers' compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before commencing the performance of the
work of this Contract.

Date

CONTRACTOR
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CONSTRUCTION
OF

AC OVERLAY PROJECT LOCATIONS
AVENUE 56 - SR43 TO ROAD 96
AVENUE 256 - ROAD 180 TO ROAD 188
MONSON DRIVE - AVENUE 384 TO ROAD 104
D238 - AVENUE 124 TO TEAPOT DOME AVE.
SUCCESS DRIVE - PARK TO CONNER STREET

ahoObd=

CONTRACT DOCUMENT CHECKLIST

The Contractor must deliver to the County with the Contract the following items:

1. The signed Contract (six copies). Each copy of the Contract must be signed by both the
company president or vice president and the company secretary or treasurer with the

Contractor's license number and Federal Employer Identification Number.

2. The Statutory Performance Bond Pursuant to California Public Contract Code Section 20129
and the Statutory Payment Bond Pursuant to California\Civil Code Sections 3247 through 3252
(forms included herein), with either County Clérk's certificates or copies of power of attorney.

3. Certification Concerning Workers' Compénsationslisurance.

4. Certificate(s) of Insurance in compliance with the requirements of Section 3-1.04 of the special
provisions including general liability,/automobile and workers' compensation (a sample form is

included).

5. Evidence that the Contractor possesses a current, valid state contractor's license required to

perform the work under thisi\Contract. A copy of the Contractor's license is sufficient.

Contract



